NIB No. 84/2025-26
OFFICE OF THE EXECUTIVE ENGINEER (MANSAROVER ZONE)
NAGAR NIGAM GREATER JAIPUR
SECTOR-9 GOKHEL MARG, SHIPRA PATH ROAD, MANSAROVER
NOTICE INVITING BID FOR WORKS - E Tendering
E-Bid are hereby invited for the works of as per enclosed list from enlisted contractors of the appropriate class
Contractors enlisted with the CPWD, Postal, Telecom, Railway, MES, Other State Governments/Central Government

Undertakings/Organisation equivalent to AA and A Class of Rajasthan are also cligible after giving prescribed Bid
security to Bid for works as under:-

) Contractors equivalent to 'AA' Any Amount
) Class of Rajasthan

(i) Contractors equivalent to 'A’ Up to Rs. 10.00 Crores
Class of Rajasthan

(iii) Contractors equivalent to 'B' Up to Rs. 5.00 Crores
Class of Rajasthan

(iv) Contractors equivalent to 'C' Up to Rs. 1.50 Crores
Class of Rajasthan

()] Contractors equivalent to 'D' Up to Rs. 30.00 Lacs
Class of Rajasthan

Contract document consisting of the detailed plans, complete specifications, the schedule of the quantities of the
various classes of work to be done and the set of conditions of contract to be complied with by the persons whose Bid
may be accepted, which will also be seen /downloaded from website http;//sppp.raj.nic.in & www.jaipurmc.org.com
& site www.eproc.rajasthan.gov.in

Bid shall be Downloaded through web site http:/eproc.rajasthan.gov.in from dated 14-10-2025 and Filled bid
shall be uploaded through web site http://eproc.rajasthan.gov.in from dated 14-10-2025 to dated 23-10-2025 up
t0 6.00 pm is uploaded & will be opened in this office at 11.00 AM on 24-10-2025 in presence of such contractors
or their authorized representatives, as are present. Before submitting Bids, it should be ensured that all the Bid papers
including conditions of contract are signed by the Bidder. Eligibility to get Bid forms shall be with reference to the
amount mentioned in the NIT.

The Bids tender fee, security deposit and E-Tending processing Fee should be submitted through online by the website
www.jaipurmc.org Before Submission Date and time. The scan copy of receipt of online payment will be uploaded
on web site www.eproc.rajasthan.gov.in

The work is to be completely finished to the satisfaction of Engineer-in-Charge within 04 Months from the 10th day
after the date of written order to commence the work.

Security deposit as per NIB must accompany with each Bid and each Bid is to be in a sealed cover, superscribed Bid
for
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and addressed to the commissioner nagar nigam jaipur Security bid, in cash or Bankers Cheque in the name of officer
inviting Bid or Demand Draft of Nationalised/Scheduled Banks, should be deposited with cashier or authorized clerk
and his receipts should be attached with Bids. In case of Bids for works of which Bided cost his Rupees 5 crore and
above, Bid security of Rs. 10 Lacs shall be accepted in cash as above and remaining part of Bid security can be
accepted either in the form of Bank Guarantee [Form RPWA 87] or in cash. Enlisted contractors shall be required to
deposit 1/2% of estimated cost of work as Bid security while Biding within their enlistment zone. For outside their
zone, 2% Bid security shall be required to be deposited.

The Performance security shall be deposited by successful bidder within ten days after issuing of Letter of Acceptance
in the form of BC/BG/Casl/FDR etc. as per finance (GNT) Department Notification Jaipur December 18, 2020. The
security deposited shall however be adjusted while depositing the Performance Security. However in case of during
excchl/nion cost of the work exceeds balance performance security shall be deposited by the bidder in form of BC/BG/
Casl/ FDR etc

The acceptance of a Bid will rest with the competént authority who does not bind itself to accept the lowest Bid and
reserves to itself the Authority to reject any or all of the Bids received without assigning any reasons.

Bid forms, as issued from the office mentioned above (Para 4) must be returned with all enclosures, to the following
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office/ offices, on the date of receipt of Bid.

Value of Bids Name of Office
1 Bid for which sanctioning authority is Executive Engineer/
superintending Engineer Divisional Office
2\ Bids for which the sanctioning authority is Additional Chief Engincer/
Chicf Engineer Circle Office
3 Bids for which sanctioning authority is Board/ State Government Additional Chief Engineer/
Chief Engincer Office

No refund of Bid fees is claimable for Bids not accepted or forms returned or for Bids not submitted.

The Bids for the works shall remain open for acceptance for the period as given below from the date of opening of
financial bid:

1 Head of Office or Executive Engineer 20 days.
2 Regional Officer or Superintending Engineer 30 days.
3 Head of the Department or Chief Engineer/Additional Chief Engineer 40 days

4 Administrative  Department  concerned/Finance ~ Committee/Board/Empowered 50 days.
Committee/Empowered Board, etc.
Note - Communication of acceptance of Bid shall be also be within the above limits.

If any Bidder withdraws his Bid prior to expiry of said validity period or mutually extended period or makes
modifications in the rates, terms & conditions of the Bid within the said period, which are not acceptable to the
department or fails to commence the work in the specified period/fails to execute the agreement the department shall,
without prejudice to any other right or remedy, be at liberty to forfeit the amount of Bid security given in any form
absolutely. If any contractor, who having submitted a Bid does not execute the agreement or start the work or does
not complete the work and the work has to be put to re-Biding, he shall stand debarred from participating in such re-
Biding in addition to forfeiture of Bid security/security deposit and other action under agreement.

All Bids, in which any of the prescribed conditions are not fulfilled or which have been vitiated by errors in
calculations, totaling or other discrepancies or which contain over-writing in figures of words or corrections not
initialed and dated, will be liable to rejection.

Enlisted Contractors, will be required to pay Bid security @ 1/2% of estimated cost of work put to Bid, in case of
work for which they are authorised to Bid under Rules for enlistment of contractors, but the amount to the extent of
full Bid security shall be liable to be forfeited in the event of circumstance explained in Clause 11 above.

Degree/Diploma holder Engineers may pay Bid security equal to one half of the normal rates, subject to the provisions

of rules for enlistment of Contractors.

The Bid should be accompanied with Income Tax and Sales Tax Clearance Certificate from the concerned

Departmental Authorities, without which the Bids may not be entertained.

The whole work may be split up between two or more contractors or accepted in part and not in entirety if considered
expedient.

If the contractor does not submit performance guarantee within 10 days from the date of communication of acceptance
of his Bid, his Bid security shall be liable to be forfeited.

Each and every paper enclosed with bid shall be duly signed by the bidder.

Annexure A, B,C,& D, are also attached with the bid Firms are suppose to read thoroughly and fill as and where
required.

Rajasthan transparency in Public procurement act 2012 and Rajasthan transparency in procurement rules 2013 will be
applicable as and where is clearly mentioned otherwise public works financial and account rules of appendix-xi will
be applicable.

For further information of Bidder can see the web site www.sppp.raj.nic.in or otherwise bidder can see at Div office
during office hours.

After getting Work Order Contractor will ensure to register themselves on CBuD App compulsorily.

Validity of Bid is 90 days

Additional Performacne Security will be deposited by the successfull contractor as per the official Gazette
Notification Dated 22-10-2021

Successful Contractor will be help liable to deposit designated amount of EPF & ESI, Payment of work shall only be
processed after submitting the challan/Invoice of payment.

Bidder is required to submit graphical representation of site selection & transformation along with design and content

.Bids without presentation will not be entertained.
(Pecyusb%vﬁti;a\)' a

EXECUTIVE ENGINEER
MANSAROVER ZONE - |
NAGAR NIGAM JAIPUR GREATER
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OFFICE OF THE EXECUTIVE ENGINEER MANSAROVER ZONE
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Dismantline of existing structures like culverts, bridges. retaining walls, CC
road and other structure comprising ol masonry. cement concrele, wood
work. steel work, including T&P and scalfolding wherever necessary, sorting
the dismantled material. disposal of unserviceable material and stacking the
serviceable material with all lifts and lead of 50 metres as directed by
Engincer.Dismantling ol existing structures like culverts, bridges, retaining
walls. CC road and other structure comprising ol masonry, cement concrete, 102.60 | 678.00 | Cum | 6956280
wood work. steel work. including T&P and scaflfolding wherever necessary.
sorting the dismantled material. disposal of unserviceable material and
stackine, the serviceable material with all lifts and lead ol 50 metres as
directed by Engineer.

Earth work in excavation for roadway. including trimming bottom and side
_|slopes in accordance with requirement ol line. grades and cross sections,
o including disposal of surplus material with all lift and lead upto 1000 metre 171.00 | 23550 | Cum | 40270.50
as per MoRT&H specilication clause 301. In all type of soil
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D

Carriage of materials by mechanical transport of earth Including loading.
3 1.13 unloading and stacking Stone. boulders. gravelly material upto 5 km 227.09 239.78 Cum 54451.16

Providing and laying lean cement concrete 1:4:8 in Sub- base over a prepared
sub-grade with coarse and fine aggregate conforming to 1S: 383, the size of
coarse aggregate not exceeding 25 mim. aggregate cement ratio not to exceed
15:1. aporegate gradation after blending to be as per table 600-1, cement
content not 1o be less than 150 ke/ cum. optimum moisture content to be
determined during trial length construction. concrete strength not to be less
than 10 Mpa at 7 days, mixed in a batching plant. transported to site, laid
manually. compacting with surface vibrator. finishing and curing complete as
per clause 601, 112 of MoRT&H specification including all material, labour,
machinery. lighting. guarding and maintenance of diversion.

114.00 | 3030.00 | Cum | 345420.00

Providing and laying un-reinforced. dowel jointed. plain cement concrete mix
With Concrete Mixer & vibrator pavement over a prepared sub base with 13
grade cement . coarse and fine aggregate conforming to IS: 383. maximum
size ol coarse aggregate not exceeding 25 mm, mixed as per approved mix
design. laid. spread, compacted and finished in a continuous operation
including provision of contraction. expansion. construction and longitudinal
5 952 |joints. joint filler. separation membrane. sealant primer, joint sealant| 171,00 | 5790.00 | Cum | 990090.00
debonding strip. admixtures (if required) as approved. curing compound,
finishing to lines and grades complete as per drawing and as per clause 602,
112 of MoRT&H specification including all material, labour. machinery,
lighting. guarding and maintenance of diversion.PCC M-20

L Total | 1499794.46
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I/ We hereby accepted rates % above/below

Signature of the contractor With full postal address




APPENDIX XI {continued)

GENERAL URLES AND DIRECTIONS
FOR THE GUIBANCE OF CONTRACTORS

All works, proposed for execution by Contract. will be notified in a form of invitation to
tender pasted on public places and on a board hung up in the office of and signed by the
Chief Engineer or other duly authorised Engineer.

‘The form of invitation to tender will state the work to be carried out, as well as the date of
submitt:ng and opening of tenders and the time allowed for carrying out the work, also
the amount of Earnest Money to be deposited with the tender and the amount of the
"xxxx) Security Deposit to be deposited by the successful tenderer and the percentage, of
any, to be deducted from bills. Copies of the specifications, designs and drawing and
estimated rates/scheduled rates and any other documents required in connection with the
work signed for the purpuse of izentitication by the Executive Engineer shall be open for
inspection by the Contractor at the office of the Chief Enginecr or other duly authorised
Engineer during office hours.

In the event of tender being subinitted by a firm, it must be signed separazely by each
partner, thereof, or in the event of the absence of any partner, it must be s:igned ou his
behalf, by a person holding a power of Auorney, anthiorising him to do so. Such power of
Attorney will be submitrzd with e lender and it most disclose that the finm ic duly
registered under the Indian Partnership Act. by submilting the copy of registration
certificate.

Reecipts for payments, made on account of i work when execuled, by a firm must also be
signed by the several partners, except where the contractors are described in their tender
as a f{irm, in which case ¢ receipts must be signed in the name of the firm by one of the
partners or by some other person having authorizy o give effectual receips for the finn,

Any person, who submits percentage rate iender, shall filf up the usual printed form
stating 4t hew muck percent above or bejuw the rates specified in Schedule G, he is
willing 10 undertake the work. Only one rate of percentage, more or less, on all the
estimated rates’scheduled rates shall be mentioned. Tenders, wich propose any alteration
nthe work, specified in the said form of ivittion to tender, or in the time allowed for
sarrymg out the work, or which contain any uther condizions of any sort, will e liable 1o
rejection. No single tender shali includs more than one work, but Contractors, who wish
tw tender for two or more works, shall subirit a separate tender fur cach werk, Tenders
shall have the name and number of work, 1o which they refer. written outside the
envelope.

The Chizl Engineer or other dulv authorised Engineer will open the terders 1n the
presence of any contracto(s) or thelr authorised represeniatives who mauy bz present at
“he tme, and will announce and enter the ratesramounts of all tenders in the Register of
Dpening of Tendars, (Forn XPWA 20A3 In the eveni of the tender by uccepted, o
receipt for the Earnest Monzy deposited shall be given 1o the Contractor who shali
sigh copizs of the specifications and other documents mentioned v Ru e 1 1 the
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event of a tender being rejected, the Earnest Morey forwarded witi such unaccepted
tenders shall, be returned 10 the Contracior making the same.

The Chief Engineer or other duly suthorised Engineer shall have the right ol rejecting
all or any of the tender without USSigning any reason,

The receipt of an Accountant, Cashicr or any other officiai, not suthorised 10 receive
such amaunt, will not be considercd as an acknovledgment of payment t the Chicf
Engincer or other duly autherised Engineer.

The memorandum of work tendercd for, memorandum of materials and ol waols and
plan! W be supplicd by the Departineni and their retes, shall be filled in and compieted

inn the office of the Chicf Engineer o duly authorised Engincer before the tender form
is issuec,

i is faund that the tender is pot submitied in PIoper manner. ur contains loo many
correetions and or unreasonable rates or amounts. it would be open for the Engineer-

in-charge not v consider the tender. forfeit the amount of eames: money andior delist
the contzactor.

The waderer shall sign o decluarion under the Official Secrels Act for mamidmng
secrecy of the tender documents, drawings or other records connected witk the work
given © him in form given below. The unsuceessful tenderers shull return al] the
crawings given (o them.

“/We hereby declare that 1/We shall treat the tender documents, drawings and ather
records. connected with the wark. as secret confidential docurients, and shall not
tommunicute information derived therefrom (o 4wy person other

: than a person 1o
whom I7%e amiare authorised (o comrnunicate the samwe or use the information 1 I
manner prejucicial to the safely of the e &

Aty percentage rute tender CUNIaININL e M- wisye rales, and wi ter rate tender
comaining percentage rale below i ghove es imuted/schedUizg rates. will be
summarily rejected. However, il a wnderer voluniarily

offers a rebate for pavmen
within a =Uaulated period. this may be considered.

Un acceptance of the tender, the nune ol the rediled repreiestativels) of the
Contracter (with a photograph and signature auesied), who would be responsible fuy
taking instructions' from the Engincer i churpg
Eruineer-in-charge,

shall be connnumicated o, the

Sales lax or any other tay un maeriads or Inconte Tax in respect ol the contract sha)!
he goverred by Clause 36 A, B and O and D of the Conditions of Coniract, Deducnion
S bncome Tax at saurce will be nade as per provisions of the 1=some Tax AL gy
toree fronm ume to time,

e tender v waek shatl not be s By a Contieng o

G erators who imselt
aemiselves dasthave tendered or sl iy and has b

v tendered Tar he same worl.
e otenders sl vendsr renders he contractor

soclering v wed] ax tnesang e wender e o INBANY rejectacp,
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If on check, there are some discrepangies, the following procedure shall be followed: -]

(i Where there is a difterence between the rates in figures and words, lower of the
two rates shali be taken as valid end correct rate.

(i) When the rate quoted by the contractor in figures and in words tallies, but the
amount is not worked out correctly, the rate quoted by the contractor shali be
taken as correct and not the amount worked out.

{iii} While quoting rates, if rate/rates against any item or items are found Lo be
omitted. the rate given in the Schedule 'G' by the depariment for such items will
be taken into account while preparing comparative statement and contractor
shall be bound to execute such item on ‘G’ Schedule rates.

{iv In case where percentage is given but the 'above' or 'below' not scored, the
tender will be non-responsive.

The Contractor shall comply with the provisions of the Apprenticeship Act, 1961, and the
rules and orders wssued, thereunder, from time to time. [f he fails to do so, his failure will
be & breach uf the contract and the original sanciioning authority in his discretion may
cancel the contract. The Contractor shall also be liable for any pecuniary Liability arising
on account of viclations by hini of the provisions of the Act.

The Contractor shall read the specifications and siudy the working drawings carcfully
before submitting the tender.

The site for execution of the work will be made available as sogu as the work is awarded.
lo case, it is not possible for the Departinent to make the entire site available on the
award of the werk, the Contractor shall arrar.ge his working programme accordingly. No
claim, whaisoever, for not giving the site in full on award of the work or for giving, the
site gradually in parts will be wnable. The contractor may satisfy himsclf regarding site.
acyuisition of land. approach roads cle.

The tender documents show aiready the specific 1erms and conditions on which tenders
are required by the Government, Hence, all tenders should be in strict conformity with
the tender documents and should be fulfilled in, wherever necessary, and initialed.
Incomplete lencers are liable to be rejecied. The terms and conditions of the tender
documents are firm, as such conditional tenders are lable 1o be rejected,

The tenderer, while submitting tender, must provide adequate informal:an regarding his
financial, technical and organisational cupacity und working experience o execute the
waork of the naturs and maguitude.

The Chief Enginzer or other duly authunised Cnginesr rescrves the right to ask for
submission of samples as in respect of materials for which the tendersr has quoted his
rates before the tender can be considered for acceplance. If the tendersar, who is called
upot to do so, does not submit within seven days of written order to do so, the Enginecr-
n-charge shall be at liberty w Torfeit the said earmest moncy absolutely,
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The Contractor shail submit the list of the works, which are in hand (progress), in the
following form:-

)
Name Name and particular of the Sub- | Amount | Position Remarks
of work | Division/Division, where work is being | of work | of works
executed in

progress

4 5

.
‘h)
[ 3
s

Thre Contractor should quote his raies only in one lznguage Le. either in Hindi or English.
Rater should be quoted in figures as well as in words. [n case a Contractor has quoled
rates in both the languages, and the rates so quoted differ, then the lower of the two shall
be treated as the rate quoted by the Contractor.

All additions, deletions, corrections and over writings, must be serially numbered and
attested by the Contractor at ¢very page. so also by the officer opening the tenders. so as
to make further disputes impossible on this scope,

After acceptance of the tender, the Contractor or ¢li pariners (in the case of partacrshnp
firm;, will append photographs and signatures duly attested, at the time of execution of
Agreement.

17 any contractor, who having submitted a tender dues not execute the agreement or start
the work or does not complete the wark and the 'work has to be put to retendering. he
shall stand debarred from participating in such reiendering in addition 10 forfeiture of
Earnast Money/Sceurity Deposit '[xxxx] and other action under agreement

Thz wender decuments shail be issued 10 thase contractors only having valid entisument as
on the date of issuc of documents.

(&) if a tenderer reduces the rates oluntarily ajler opening ol the
wenders/negotiations, his orler shall stand cancclled automatically, his carnest
moncy shall be forfeited and action for Jebarring him from business shall be
taken as per enlistment rules

(b If a non-tenderer oifurs lower rates after opening of tenders, action for debarring
him from business shalk be taken as per en istment rules.

Contractors shall submit ondy unconditional tenders. Conditional tenders are liable tu be
rejacted summarily.

Deleted wirds “Perfunnanee Guazdes” by Ondet Ko ¥ 20000 199 dates 21 3 2608 Carenlan No [ 220018 willy
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Tender for works

1/We hereby tender for the execution for the Govemor of the State of Rajasthan cf the WOork

specified in the underwritten memorandum within the time specified in such memorandum af the

rates, (in figures)......% (as well as in words)...... percent below/above the amount, entered in the

schedule G in all respects in accardance with the specifications, designs, drawings and instructions

in writing referred o in Rute | in all respect in accordance with such condition so far as applicable.

/We have visited the site of work and am/are fully aware of ail the difficultures and conditions

likely 10 affect carrying out the work, I/'We have tully acquainted myselffourselves about the

conditions in regard 1o accessibility of site and quarries/kilus, nature and the extent of ground, -
working conditions including stacking of muterials, installation of tools & plant, conditions

effecting accommodation and movement of labour ¢le. required for the satisfactory execution of
contract.

Memorandam

(a) Gengral deseription of work
(b) Estimated cost Rs..

(c) Earnest money Rs @ 2% for enlisted contractors outside their
4one and 123 within their zone of enlisument.
; o .
(d) [xxxx] Security Deposit :
fi) The security deposit @ 10% of the gross amount of the running but shall be

deducted from  each running bill and shall be refunded as per rules on
completion of the contract as per terms and conditions. However, the amount of
security deposit deducted from runuing bitls shall not be convertes into any
mode of securities like bank puarantee, FDR etc. The earnest morcey deposited
shall however be adjusted while deducting security deposit from first runping
bili of the contractor. There will be ne maximum limit of security depusit.

(ii) However, a contractor may clect to deposit full amount of 10% security deposit
in the shape of bank guarantee or any acceptable form of security before or |
the time of execuling agreement. In that case eamest money may be refunded
only after deposition of full [09% as above. However, in case during execution
cost of works exceeds as shown at the time of depositing 10% as above, balance
security deposit shall be deducted from the Running Account Bills_|

(iii) Bank Guarantee shail in all cuses be payable at the headquarter of th: Divisiun
or the nearest District Headguarters,

(e) Time allowed for the completion of wark (o be reckoned from the 10th day afisr the date
of writlen order 1© comnience the work) 1s _ months. Should this tender he
accepled in whole or in Part, 1/We hereby agree to abide by and fulfill all the terms and
provisions of the conditions of contraet annexed hereto and of the Notice Invitirg Tender,
or jn default thereof, o furfeit and pay 1o the Governor ot Rajasthan or his SUCLLSSOTS N
office, the sum of money mentioned in the said conditions.

A sum of Rs,__ is forwarded herewith in the form of Cash. Bank Dratt, Bankers
Cheque as Earnest Money. Titis wnoun: of sarnest money shatl absolutely be forfaited o the

1 Deteted words “Parformance Crarause & ° o O e
immediate eltect
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i Governor of Rajasthan or his successor in office without prejudice to any other right or
! remedies of Governor of Rajasthan or his successor in his office, should [/We fail to
! -¢ommence the work specified in the above memorandum '[xxxx].

Signature of Witness Signature of Contractor
Witness's address & occupation Address of Contractor
Date

The above tender is hereby accepted by me on behalf of the Governor of Rajasthan.

Dated the Engineer-in-charge

I. Dideted "or should We not furmish Perfivmianee Guarantee i Caslor in Form of Bank Guarantee it the sune of exeenium of
agreemenl, & specified i the above memorandum 1 accordance witl Clause 1 of e said Conditicns of Commaet” by Crder o172
[ANFT Foep IO darad 23 3 306100 renlur Wo 12006000 with imimediate effect



CONDITIONS OF CONTRACT

Clause 1 : Security Deposit

'[ The security deposit @ 10% of the gross amount of the running bill shall be
deducted from each running bill and shall be refunded as per rules on completion of the
contract as per terms and conditions. The earnest money deposited shall however be
adjusted while deducting security deposit from the first running bill of the contractor.
There will be no maximum limit of security deposit.

A contractor may, however, elect to furnish bank guarantee or any acceptable
form of security for an amount equal to the full amount of security deposit @ 10% of the
work order before or at the time of executing the agreement. In that case, earnest money
may be refunded only after furnishing of the bank guarantee as above. During the
execution of the work or after completion of the work also a contractor may replace the
security deposit by furnishing bank guarantee for an equal amount. However, during
execution of the work if cost of work exceeds as shown at the time of furnishing bank
guarantee, balance security deposit shall be deducted from the Running Account Bills,]

All compensation of other sums of money payable by the contractor to
Government under the terms of his contract may be deducted from or paid by the sale of
a sufficient part of his 2[xxxx) Security Deposit, or from interest arising therefrom. or
from any sums, which may be due or may become due to the Contractor by the
Government on any account whatsoever, and in the event of hig Security deposit being
reduced by reason of any such deduction or sale as aforesaid, the Contractor shall within

bank, as aforesaid, any sum or sums which may have been deducted from or raised by
sale of his *[xxxx] Security Deposit or any part thereof..

In case of Bank Guarantee of any Nationalised/Scheduled Bank is furnished by
the Contractor to the Government, as part o the Security Deposit 3[x:mxx] and the bank
goes into liquidation or, for any reason, is unable to make payment against the said Bank
guarantee, the loss caused thereby shall fall on the Contractor and the Contractor shall
torthwith, on demand, fumish additional security to the Government to make good the
deficit,

The liability or obligation of the bank under the Guarantee Bond shall not be
affected or suspended by any dispute between the Engineer-in-charge and the Contractor.
and the payment, under the Guarantee Bond by the bank to the Government shall not wait
till disputes are decided. The bank shall pay the amount under the Guarantee, without any demur,
merelvon  a demand from the Government stating that the amount claimed is required to meet

| Sitetituted by Order Mo F.2 (4FD TExp 11999 dated 196 20080 Cereulnr Mo, 2120047 wigh mmediale effect,

Y Deleted words “Perfucmance Giunrantee and/or" by Ovder Mo F 2 (3o Txp L9 ahaved 23 % 3801 (g har Mo, 122000} with
immediate effece
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the recoveries due or likely to be due from the Contractor. The demand, so made, shall be
conclusive as regards to amount due and payable by the bank, under the guarantee limited
to the amount specified in the Guarantee Bond. The guarantee will not be discharged due
to the change in the constitution of the Bank or the Contractor.

The Bank Guarantee shall remain valid upto the specified date unless extended
on demand by the Engineer-in-charge, which shall include the period of completion of
the contract and the defect removal period as per terms of the Agreement. Bank's liability
shall stand automatically discharged unless a claim in writing is lodged with the Bank
within the period stated in the Bank Guarantee including the extended period. After
satisfactory completion of the contract and clearance of all dues by the Contractor, the
Chief Engineer or duly authority Engineer will discharge the Bank Guarantee after expiry
of the original or the extended period, as the case may be. In case the date of expiry of the
Bank Guarantee is a holiday, it will be deemed to expire on the close of the next working
day.

Government is not concerned with any interest accruing to the Contractor on any
form of Security (primary or collateral) lodged by him with the bank or any sums payable
to sureties obtained by the Bank as counter guarantee to secure its own position, These
will be the matters between the Bank and the Contractor.

Clause 2: Compensation for delay

The time allowed for carrying out the work, as entered in the tender, shall be strictly
observed by the Contractor and shall be reckoned from the 10th day after the date of written order
to commence the work given to the Contractor. If the contractor does not commence the work
within the period specified in the work order, he shall stand liable for the forfeiture of the amount
of Earnest Money, '[xxxx] and Security Deposit. Besides, appropriate action may be taken by the
Engineer-in-charge/competent authority to debar him from taking part in future tenders for a
specified period or black list him. The work shall, through-out the stipulated period of completion
of the contract, be proceeded with all due diligence, time being essence of the contract, on the part
of the Contractor. To ensure good progress during the execution of work, the contractor shall be
bound, in all cases in which the time allowed for any work exceeds one month (save for special
Jobs), 10 complete 1/8th of the whole of the work before 1/4th of the whole time allowed under he
contract has elapsed, 3/8th of the work before 1/2 of such time has elapsed and 3/4th of the work
before 3/4 of such time has elapsed. If the contractor fails to complete the work in accordance with
this time schedule in terms of cost in money, and the delay in execution of work s atiributable 1o
the contractor, the contractor shall be liable 10 pay compensation to the Government at every time
span as below :-

A Time Span of full 1/4th 1/2th 3/4th Full
stipulated period
{....days) {....days) {...days) (....days)
B. Work to be completed  1/8th 3/8th 3/4th Full
interms of money  (Rs......) (Rs....}  (Rs....) (Rs._.}
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'[C. Compensation Delay upto one fourth period of the prescribed time span - 2.5% of the
payable by work remained unexecuted,
the contractor  Delay exceeding one fourth period but not exceeding half of the prescribed
for delay time span. - 5% of the work remained unexecuted.
aftributable to  Delay exceeding half of the prescribed but not exceeding three fourth of the
contractor at  time span. - 7.5% of the work remained unexecuted.
the stage of :  Delay exceeding three fourth of the prescribed time span.- 0% of the work
remained unexecuted,
Note : In case delayed period over a particular span is split up and is jointly atiributable to Govemnment and
confractor, the competent authority may reduce the compensation in proportion of delay attributable to
Government over entire delayed period over that span after clubbing up the split delays attributable 1o
Government and this reduced compensation would be applicable over the entire delayed pericd without

paying any escalation.
Following illustrations is given:
(i} First time span is of 6 months, delay is of 30 days which is split over as under:-

3 days (attributable to government) + 5 days (attributable to contractor) + § days (attributable 1o
govemnment) + 5 days (attributable to contracior) + 5 days (attributable to government) + 5 days (attributable
1o contractor)

Total delay is thus clubbed to 15 days (attributable 1o government and 15 days (anributable 1o
contractor).

Total normal compensation of 30 days as per clause 2 of agreement is 2.5% which can be reduced
as 2.5* 15/30=1.25% over 30 days without any escalation by competent autharity.]

Mote ;| The compensation, levied as above, shall be recoverable from the Running Account Bill 1o be paid
immediately afier the concerned time span, Total compensation for delays shall not exceed 10 percent of the
total value of the work,

The contractor shall, further, be bound to carry out the work in accordance with the date and
quantity entered in the progress statement attached 1o the tender,

In case the delay in execution of work is attributable ta the contractor, the spanwise compensation,
as laid down in this clause shall be mandatory. However, in case the slow progress in one time span is
covered up within original stipulated period, then the amount of such compensation levied earlier shall he
refunded. The Price escalation. if any, admissible under clause 45 of Conditions of Contract would be
admissible only on such rates and cost of work, as would be admissible if wark would have been carried out
in that particular time span. The Engineer-in-charge shall review the progress achieved in every time span,
and grant stagewisc extension in case of slow progress with compensation, if the delay is atiributahle 1o
contractor, otherwise without compensation,

However, if for any special job, a time schedule has been submitied by the Contractor before
execution of the agrecment, and it is entered in agreement as well as same has been accepted by the Engineer-
in-charge, the Contractor shall complete the work within the said time schedule. In the event of the
Contractor failing to comply with this conditions, he shall be liable 1o pay compensation as prescribed in
forgoing paragraph of this clause provided that the entire amount of compensation to be levied under the
provisions of this Clause shall not exceed 10% of the value of the contract, Whils granting extension in time
attributable to the Government, reasons shall be recorded for each delay.

Clause 3: Risk & Cost Clause

The Engineer-in-charge or the Competent Authority defined under rules may, without prejudice tw
his rights against the Contractor, in respect of any delay or inferior workmanship or otherwise, or to any
¢laims for damages in respect of any breaches of the contract and without prejudice to any right or remedies
under any of the provisions of this comtract or otherwise. and whether the date for completion has or has not
elapsed, by notice in writing absolutely determine the contract in any of the following cases:-

(1) If Contractor having been given by the Engineer-in-charge, a notice in writing to rectify.
reconstruct or replace any defective work or that the work is being performed in any

inefficient or otherwise improper or unworkmanlike manner, shall omit 1o

comply with the requirements of such notice for a period of seven days, thereafier, or
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(i)

(iiff)

(iv)

if the Contractor shall delay or suspend the execution of the work so that either in the
judgement of the Engineer-in-charge (which shall be final and binding} he will be unable
to secure completion of the work by the date for completion or he has already failed to
complete the work by that date,

If the Contractor, being a company, shall pass a resolution of the Court shall make an
order that the company hall be wound up or if a receiver or a manager, on behalf of a
creditor, shall be appointed or if circumstances shall arise, which entitle the Court or
Creditor to appoint a receiver or a manager or which entitle the Court to make a winding
up order,

If the Contractor, being a company, shall pass a resolution or the Court shall make an
order that the company shall be wound up or if a receiver or a manager, on behalf of a
creditor, shall be appointed or if circumstances shall arise, which entitle the Court or
Creditor to appoint a receiver or 2 manager or which entitle the Court to make a winding
up order,

If the Contractor commits any acts mentioned in Clause 19 hereof.

When the Contractor has made himself liable for action under any of the cases aforesaid,
the Engineer-in-charge on behalf of the Governor of Rajasthan shall have powers:-

(a) To determine or rescind the contract, as aforesaid (of which determination or
rescission notice in writing to the Contractor under the hand of the Engineer-in-charge
shall be conclusive evidence), upon such determination or rescission, the earnest money,
full security deposit of the contract '[xxxx] shall be liable to be forfeited and shall be
absolutely at the disposal of Government.

(b) To employ labour paid by the Department and to supply materials to carry out
the work or any part of the work, debiting the Contractor with the cost of the labour and
the price of the materials (of the amount of which cost and price certified by the
Engineer-in-charge shall be final and conclusive against the Contractor) and crediting
him with the value of the work done in all respects in the same manner and at the same
rates, as if it had been carried out by the Contractor under the terms of this contract, The
certificate of the Divisional Officer, as to the value of the work done, shall be final and
conclusive evidence against the Contractor provided always that action under the sub-
clause shall only be taken after giving notice in writing to the Contractor. Provided also
that if the expense incurred by the department are less than amount pavable to the
Contractor at his agreement rates, the difference shall not be paid to the Contractor.

{c) After giving notice to the Contractor to measure up the work of the
contractor and to take such part thereof, as shall be unexecuted out of his hands
and to give it to another Contractor to complete, in which case any expenses
which may be incurred in excess of the sum which would have been paid to the
original Contractor, if the whole work had been executed by him (of the amount of which
excess, the certificate in writing of the Engineer-in-charge shall be final and conclusive
shall be borne and paid by the original Contractor and may be deducted from any money
due to him by Government under this contract or on any other account, whatsoever,
or from his Earnest Money, Security Deposit, '[xxxx] Enlistment Security or the
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_proceeds of sales thercof, or a sufficient part thereof. as the case may be. In the event

of any one or more of the above courses being adopted by the Engineer-in-charge. the
Contractor shall have no claim to compensation for any loss sustained by him by
reason of his having purchased or procured any materials or entered into any
engagements or made any advances on account of with a view 10 the exegution of the
work or the performance of contract. And, in case action is taken under any of
provisions aforesaid, the Contractor shall not be entitled lo recover or be paid. any
sum for any work thereof or actually performed under this contract unless and until
the Engineer-in-charge has certified, in writing. the performance of such work and the
value payable in respect thereof, and he shall only be entitled to be paid the value so
certified.

Clause 4 : Coptractor remains liable to pay compensation, if action not taken under
Clause 3

(i} In any.case in which any of the powers conferred by Clause 3 hereof. shall have
become exerciseable and the same shall have not been exercised. the non-exercise, thereof.
chall not constitute waiver of any of the conditions hereof, and such power shall, not with
stariling, be exerciseable in the event of any future case of default by the Contractor for
which, by any clause or clauses hereof, he is declared liable to pay compensation amounting
to the whole of his Security Deposit/Performance Guarantee/Earnest Money/Enlistment
security and the liability of the Contractor for past and future compensation shall remain
unaffected.

{iit  In the event of the Engineer-in-charge puiting in force. powers vested in him under the
preceding Clause 3 he may, if he so desires, fake possession of all or any toels, plants.
materials and stores, in or upon the works or the site, thereof, or belonging to the contractor
or procured by him and intended to be used for the execution of the work or any part thereol,
paying or allowing for the same in account, at the contract rates or, in case of these not being
applicable, at current market rates, to be certified by the Chief Engineer or duly authorised
Engineer (whose certificate, thereof, shall be final and conclusive), otherwise the Engincer-in-
charge may. by notice in writing to the contractor or his clerk of the works, foreman or oiher
authorised agent, require him to remove such tools, plant. materials or stores from the
premises (within a time to be specified in such notice}, and in the event of the Contractor
failing to comply with any requisition, the Chief Engineer or other duly authorised Engineer
may remove them at the Contractor’s expenses, sell them by auction or private sale on
account of the Contractor and at his risk in al) respects, and the certificate of the Chief
Engineer or other duly authorised Engineer. as to the expense of any such removal, and the
amount of the proceeds and expense of any such sale shall be final and conclusive against the
L dntracior.

Clsuse 5 : Extension of Time
If the Contractor shall desire an extension of time for completion of the wark on the

ground of his having been unavoidably hindered in its ¢xecution or on any other grounds. he
shall apply. in writing. to the Engineer-in-charge within 30 days of the date of the hindrance,
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on account of which he desires such extension as aforesaid. and the Authority Competent 1o
grant extension under the rules/delegations of powers or other duly authorised Engineer shall,
if int his opinion, (which shall be final) reasonable grounds be shown therefor, authorise such
extension of time, if any, as may, in his opinion, be necessary or proper, if the period of
completion of contract expires before the expiry of the period of one month provided in this
Clause, the application for extension shall be made before the expiry of the period stipulated
for completion of the contract. The competent authority shall grant such extension at cach
such occassion within a period of 30 days of receipt of application from contractor and shall
not wait for finality of work. Such extensions shall be granted in accordance with provisions
under clause (2) of this agreement.

ClauﬂﬁmMﬂnlhlLRﬂnm_eLEnuﬁmm

Contractor has to submit a return every month for any work claimed as extra. The
Contractor shall deliver the return in the office of the Executive Engineer and obtain Receipt
Number of the Receipt Register of the day on or before 10th day of every month during the
continuance of the work covered by this contract. a retum showing details of any work
claimed as extra by the contractor which value shall be based upon the rates and prices
mentioned in the contract or in the Schedule of Rates in force in the District for the time
being. The contractor shall be deemed to have waived all claims. not included in such return,
and will have no right to enforce any such claims not included. whatsoever he the
circumstances,

Clause 6 : Final Certificate

On completion of the work, the Contractor shail send s registered notice fo the
Engineer-in-charge, giving the date of complation and sending a copy of it 1o the officer
accepting the contract, on behalf of the Governor and shall request the Engineer-in-charge 1o
give him a certificate of completion, but no such certificate shall be given nor shall the work
be considered to be complete until the contractor shal) have removed from the site on which
the work shall be executed. all scaffolding. surplus materials and rubbish and cleared off the
dirt from ail wood work, doors, walls, floors, or other parts of any building in, upon or about
which the work is to he executed or of which ke may have possession for the execution
thereof, he had filled up the pits. If the contractor shall fail to comply with the requirements
of this Clause as 10 removal of scafl olding, surplus materials and rubbish and cleaning off din
and fiiling of pits on or before the date fixed for completion of the work, the Engineer-in-
charge may, at the expense of the contracter. remove such scaffolding, surplus materials, and
the rubbish and dispose of the same, as he thinks fit, and clean off such dir and fill the pits,
as aforesaid, and the contractor shall forthwith pay the amount of al) £Xpenises, so incurred,
and shall have no claim in respect of any such scaffolding or surplus materials. as aforésaid.
exceplt for any sum actually realised by the sale thereof. O completion, the work shall be
measured by the Engineer-incharge  himself or through  his  subordinates. whose
measurements shall be binding and conclusive agamnst the contructor. Provided that, if
subsequent 10 the taking of measurements by the subordinate. as aforesaid. the Engineer-mn-
charge had reason 1o believe that the measurements taken by his subardinates are not comeg!,
the E-.'ng:'nacr-jn-uharge shall have the power o cancel the measurements alrcady taken by his
subordinates and acknowledged by the Contractor and 10 take measurements again, after






















































































































































