OFFICE OF THE EXECUTIVE ENGINEER (HQ)

NAGAR NIGAM GREATER JAIPUR
NOTICE INVITING E - BID FOR WORKS

. 3—ITQT I W= 122/2022-23 S HHIE

E-Bid are hereby invited for the works of as per enclosed list from enlisted contractors of the appropriate
class Contractors enlisted with the CPWD, Postal, Telecom, Railway, MES, Other State
Governments/Central Government Undertakings/Organization equivalent to AA and A Class of Rajasthan
are also eligible after giving prescribed Bid security to Bid for works as under:-

(i) Contractors equivalent to 'A’ Works of which cost
Class of Rajasthan upto Rs. 3.00 crores.
(ii) Contractors equivalent to 'B' Works of which cost
Class of Rajasthan Upto Rs. 1.5 crores
(iii) Contractors equivalent to 'C’ Works of which cost
Class of Rajasthan upto Rs. 50.00 Lacs
(iv) Contractors equivalent to 'D' Works of which cost
Class of Rajasthan upto Rs. 15.00 Lacs

Contract document consisting of the detailed plans, complete specifications, the schedule of the quantities of
the various classes of work to be done and the set of conditions of contract to be complied with by the
persons whose Bid may be accepted, which will also be found printed in the form of Bids can be seen at the
office of the Executive engineer (HQ) every day except on Saturday, Sundays and public holidays, during
office hours or it can be seen/ downloaded from web site http://sppp.raj.nic.in & www.jaipurme.org.com
If the Bids is related to rate contracted only rates will be approved & work order shall be given to the
successful bidder according to demand time to time during the year. Bidder has complete the work according
to time schedule mentioned in work order.

Bids which should receive on line by the Executive engineer (HQ) on the date & time as mentioned in and
will be opened in his office scheduled in NIT.

Bids are to be submitted only in electronic format which can be seen & obtained from the web site
http://sppp.raj.nic.in, www.jaipurmec.ore.com & http://eproc.raj.gov.in and also can be seen in the
office of the Executive engineer (HQ). The sale of Bid forms will start from as per scheduled program
prescribed in NIT The sale of Bids will be closed on dates as mentioned in NIT. it should be ensured that all
the payments regarding the bid, like Tender fee, Earnest Money Deposit, RISL fee etc. are to be paid only on
online to the website www.jaipurmc.org.com before submission Date and time and tender will be accept
valid after above receipt scanned copy will be uploaded to the www.eproc.rajasthan.gov.in. GST
registration certificate is also to be scanned. Payments will not be accepted in the forms of DD/Cheque or
any other format. Bid papers including conditions of contract are to be signed by the Bidder Eligibility to get
Bid forms shall be with reference to the amount mentioned in the NIT.

Earnest Money deposit as per NIB is to be Paid only on online at NNJ website www.jaipurme.org.com for :-
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and addressed to the commissioner nagar nigam jaipur Enlisted contractors shall be required to deposit 2%
of estimated cost of work as Bid security while Biding within their enlistment zone. For out side their zone,
2% Bid security shall be required to be deposited.

The Performance security @ 3% of the gross amount shall be deposited by successful bidder with in fifteen
days after issuing of Letter of Acceptance in the form of BC/ BG/ Cash/ FDR ete. The security deposited
shall however be adjusted while depositing the Performance Security. However in case of during execution
cost of the work exceeds balance performance security shall be deposited by the bidder in form of BC/ BG/
Cash/ FDR etc

The acceptance of a Bid will rest with the competent authority who does not bind itself to accept the lowest
Bid and reserves to itself the Authority to reject any or all of the Bids received without assigning any
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reasons.
No refund of Bid fees is claimable for Bids not accepted or forms returned or for Bids not submitted.

If any Bidder withdraws his Bid prior to expiry of said validity period or mutually extended period or makes
modifications in the Tates, terms & conditions of the Bid within the said period, which are not acceptable to
the department or fails to commence the work in the specified period/fails to execute the agreement the
department shall, without prejudice to any other right or remedy, be at liberty to forfeit the amount of Bid
security given in any form absolutely. If any contractor, who having submitted a Bid does not execute the
agreement or start the work or does not complete the work and the work has to be put to rebidding, he shall
stand debarred from participating in such rebidding in addition to forfeiture of Bid security/security deposit
and other action under agreement.

All Bids, in which any of the prescribed conditions are not fulfilled or which have been vitiated by errors in
calculations, totaling or other discrepancies or which contain over-writing in figures of words or corrections
not initialed and dated, will be liable to rejection.

Enlisted Contractors, will be required to pay Bid security @ 2% of estimated cost of work put to Bid, in
case of work for which they are authorized to Bid under Rules for enlistment of contractors, but the amount
to the extent of full Bid security shall be liable to be forfeited in the event of circumstance explained in
Clause 11 above. Degree/Diploma holder Engineers may pay Bid security equal to one half of the normal
rates, subject to the provisions of rules for enlistment of Contractors.

The Bid should be accompanied with Registration, ID, Pan card and GST No. from the concerned
Departmental Authorities, without which the Bids may not be entertained.

The whole work may be split up between two or more contractors or accepted in part and not in entirety if
considered expedient.

If the contractor does not submit performance guarantee within 15 days from the date of communication of
acceptance of his Bid, his Bid security shall be liable to be forfeited.

Each and every paper enclosed with bid shall be duly signed by the — bidder.

Annexure A, B,C, & D, E are also attached with the bid Firms are suppose to read thoroughly and fill as and
where required & Additional quantity may be procured by placing a repeat order on the rates & conditions
of the original order. However, the additional quantity shall not be more than 50% of the value of work of
the original contract.

Rajasthan transparency in Public procurement act 2012 and Rajasthan transparency in procurement rules
2013 will be applicable as and where is clearly mentioned otherwise public works financial and account
rules of appendix- xi will be applicable.

For further information of Bidder can see the web site www. Sppp.raj.nic.in or otherwise bidder can see at
Div office during office hours.

Validity of Bid is 40 days

Firm Should be Registered in ESIC, PF & GST. Certificates of Registration should be attached along with
Tender.
Defect liability period 3 Years for this work.
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EXECUTIVE ENGINEER (HQ)

NA@R NIGAM GREATER JAIPUR

ADDRESS :

Mobile No. :



| % 4 OFFICE OF THE EXECUTIVE ENGINEER (HQ)
| mr JAIPUR MUNICIPAL CORPORATION GREATER
J Pandit deendayal updhayay Bhawan,Lal Kothi, Tonk Road, Jaipur.
PRI 1 AR o dex SRR @ a7 33 A a8 sl PR 9 B |
G-SCHEDULE

BASED ON RUIDP SOR 2017
S.No PARTICULARS Qty Unit Rate Amount

1 Dressing of earth work in surface excavation including cutting and filling upto 30cm depth including
disposal of excavated earth upto 50m and lift upto 1.5 m. 36.00 sqm 27.00 972.00

2 Earth work in excavation in foundation, trenches etc. including dressing of sides and ramming of bottoms,
including getting out the excavated material, refilling after laying pipe/ foundation and disposal of
surplus excavated material at a lead upto 50m suitable site as per direction of Engineer for following
depths, below natural ground / Road top level In all types soils/ saturated soil such as moorum, sand, 40.00 cum 164.00 6560.00
sandy silt, clay, black cotton soil, kankar, etc. Depth upto 1.5 m

3 [Providing and laying in position cement concrete including curing, compaction etc. complete in specified
grade excluding the cost of centering and shuttering - All work up to plinth level. 1:4:8(1 cement :4 coarse 13.00
sand : 8 graded stone aggregate 40mm nominal size),

cum 3360.00 43680.00

4 |Random rubble masonry with hard stone in foundation and plinth Cement mortar 1:6 (1 cement : 6 coarse
sand) 15.00 cum 3190.00 47850.00

5 [Providing and laying in position specified grade of reinforced cement concrete excluding the cost of
centring, shuttering, finishing and reinforcement - All work upto plinth level 1:1%2:3 (1 cement : 1% coarse 7.00 i 4960.00 34720.00
sand : 3 graded stone aggregate 20 mm nominal size) : i

6 [Reinforced cement concrete work in beams, suspended floors, roofs having slope upto 15° landings,
balconies, shelves, chajjas, lintels, bands, plain window sills, staircases and spiral stair cases upto two
stories excluding the cost of centring, shuttering, finishing and reinforcement: M-20 Grade Concrete 10.10

i . cum 5530.00 55853.00
(1:1%2:3 (1 cement : 1'2 coarse sand : 3 graded stone aggregate 20 mm nominal size) -As per design mix)

7 |Reinforcement for R.C.C. work at all levels including straightening, cutting, bending, placing in position
and binding all complete Thermo-Mechanically Treated bars 2000.00 Kg 51.50 103000.00

8  [Brick work with F.P.S, bricks of class designation 75 in superstructure above plinth level upto floor V level

in all shapes and sizes in : Cement mortar 1: 6 (1 cement : 6 coarse sand) 20,00 cum 4300.00 85000.00
9 [Half brick masonry with FPS bricks of class designation 75 in superstructure above plinth level upto two
stories Cement mortar 1:4 (1 cement :4 coarse sand) 20.00 sqm 528.00 10560.00

10 | Centring and shuttering with plywood or steel sheet u pto two stories or height upto 7.5 metre above
plinth level including strutting, propping etc. and remaval of form for Suspended floors, roafs, landings, 100.00 sqm 287.00 28700.00
balconies and access platform

1T |Random rubble dry stone Kharanja (soling) under floor 6.75 cum 1360.00 9180.00

12 IProviding and fixing single paitam (rebated) stone doors windows and ventilator frames of approved
quarry in cement sand mortar 1:4: size 125x100 mm 15.00 rmtr 134.00 2010.00

13 |Providing and fixing factory made ISI marked steel glazed doors, windows and ventilators side /top
/centre hung with beading and all members such as F7D, F4B, K11 B and K12 B etc. complete of standard
rolled steel sections, joints mitred and flash butt welded and sash bars tenoned and rivetted with 15x3mm
lugs, 10cm long, embedded in cement concrete blocks 15x10x10cm of 1:3:6 (1 cement : 3 coarse sand : 6
graded stone aggregate 20mm nominal size) or with wooden plugs and screws or rawl plugs and screws
or with fixing clips or with bolts and nuts as required, including providing and fixing of hinges, pivots, 6.20 sqm 3040.00 18848.00
float glass panes with glazing clips and special metal sash putty of approved make and a priming coat of
approved steel primer excluding the cost of metal beading and other fittings except necessary hinges or
pivots complete as per approved design.

14 |Cement Plastering on new surface of walls including ( T&P) Scafolding material & complete labour for
fixing of material for including cost of water & curing racking of joints cement sand mortar 1:6 ( 20 mm 250.00 sqm 192.00 48000.00
thick.)

15 | Grading roof for water proofing treatment with Cement concrete 1:2:4 (1 cement : 2 coarse sand : 4 graded
stone aggregate 20 mm nominal size 220 cum 4370.00 9614.00

16 |Providing and fixing 1st quality ceramic glazed vitrified tiles of colour standard white, grey, ivory, fume,

red brown, light green, light blue, and other light shades with water absorbtion less than or equal to 0.08%
confirming to IS : 13753 & IS : 15622 in floor, steps etc laid on bed on neat cement slury finished with flush
pointing in the white cement mixed with pigment to match the shade of the tile complete (excluding the 50.00 sqm 1310.00 65500.00
the cost of cement plaster on wall and pillar) Size 600mm x 600mm

17 |Earth filling with available surplus soil excavated from foundations and taken only from outside of
building plinth in layers not exceeding 20cm in depth, consolidating each deposited layer including
ramming and watering and consolidation with lead up to 50 m and lift upto 1.5 m. 10.00 cum 98.00 980.00




Providing and fixing stone slab covering of required size over drains including filling of joints with
cement sand mortar 1:3 complete as per direction of Engineer-in-charge. Average thickness 60 to 75 mm

2.00

sqm

458.00

916.00

Providing and fixing aluminium work for doors, windows, ventilators and partitions with extruded built
up standard tubular sections/ appropriate Z sections and other sections of approved make conforming to
IS: 733 and 1S: 1285, fixed with rawl plugs and screws or with fixing clips, or with expansion hold fasteners
including necessary filling up of gaps at junctions, at top, bottom and sides with required PVC/neoprene
felt etc. Aluminium sections shall be smooth, rust free, straight, mitred and jointed mechanically wherever
required including cleat angle, Aluminium snap beading for glazing / panelling, C.P. brass / stainless
steel screws, all complete as per architectural drawings and the directions of Engineer-in-charge. (Glazing
and panelling to be paid for separately) : For fixed portion. Anodised aluminium (anodised transparent or
dyed to required shade according to IS: 1868, Minimum anedic coating of grade AC 15)

12.00

Kg

357.00

4284.00

20

Providing and fixing 12mm thick Pre-laminated particle board flat pressed three layer or graded wood
particle board conforming to IS: 12823 Grade | Type lI, in panelling fixed in aluminium doors, windows
shutters and partition frames with C.P. brass / stainless steel screws etc. complete as per architectural
drawings and directions of engineer-in-charge. Pre-laminated particle board with decorative lamination
on one side and bakancing lamination on other side.

2.00

sqm

851.00

1702.00

Providing and applying plaster of paris putty of 2 mm thickness over plastered surface to prepare the
surface even and smooth complete

250.00

sqm

126.00

31500.00

Distem pering with oil bound washable distemper of approved brand and manufacture to give an even
shade New work (two or more coats) over and including priming coat with cement primer

125.00

sqm

86.00

10750.00

Finishing walls with Acrylic Smooth exterior paint of required shade : New work (Two or more coat
applied @ 1.67 Itr/10 sqm over and including base coat of water proofing cement paint applied @ 2.20 kg/
10 sqm).

126.00

sqm

90.50

11403,00

24

Providing and fixing on wall face Unplasticised Rigid PVC Single socketed pipes rain water pipes
conforming to IS : 13592 Type A including jointing with seal ring conforming to IS : 5382 leaving 10 mm
gap for thermal expansion. 110 mm diameter

15.00

rmitr

253.00

3795.00

Providing and fixing on wall face Unplasticised - PVC moulded fittings/ accessories for Unplasticised
Rigid PVC rain water pipes conforming to IS : 13592 Type A including jointing with seal ring conforming
to [5: 5382 leaving 10 mm gap for thermal expansion Bend 87.5° 110 mm bend each 128.00

10.00

Each

128.00

1280.00

26

Constructing masonry Chamber 30x30x50 cm, inside with 75 class designation brick work in cement
mortar 1:4 (1 cement : 4 coarse sand) for stop cock, with C. L. surface box 100x100 x75 mm (inside) with
hinged cover fixed in cement concrete slab 1:2:4 mix (1 cement : 2 coarse sand : 4 graded stone aggregate
20 mm nominal sizg) necessary excavation foundation concrete 1:5:10 ( 1 cement : 5 fine sand:10 graded
stone aggregate 40mm nominal size) and inside plastering with cement mortar 1:3 (1 cement : 3 coarse
sand) 12mm thick finished with a floating coat of neat cement complete as per standard design With
bricks

2.00

Each

947,00

1894.00

27

Providing and fixing water closet squatting pan (Indian type W.C. pan ) with 100mm sand cast Iron P or §
trap, 10 litre low level white P.V.C. flushing cistern with manually controlled device (handle lever)
conforming to 1S : 7231, with all fittings and fixtures complete including cutting and making good the
walls and floors wherever required : White Vitreous china Orissa pattern W.C. pan of size 580x440mm
with integral tvpe foot rests.

1.00

Each

3570.00

3570.00

Providing and fixing vitreous china dual purpose closet suitable for use as squatting pan or European type
water closet (Anglo Indian W.C pan) with seat lid with C.P. brass hinges and rubber buffers, 10 litre low
level flushing cistern with fitting and brackets, 40mm flush bend 20mm over flow pipe with specials of
standard make and mosquito proof coupling of approved municipal design complete, including painting
of fittings and brackets, cutting and making good the walls and floors wherever required : White vitreous
china dual purpose WC pan with white solid plastic seat and lid with white vitreous china flushing cistern
and C.P. flush bend.

1.00

Each

5430.00

5430.00

29

Providing and fixing white vitreous china flat back or wall corner type lipped front urinal basin of
430x260x350mm and 340x410x265mm sizes respectively with automatic flushing cistern with standard
flush pipe and C.P. brass spreaders with brass unions and G.I clamps complete, including painting of
fittings and brackets, cutting and making good the walls and floors wherever required : One urinal basin
with 5 litre white P.V.C. automatic flushing cistern,

Each

3510.00

3510.00

30

Kota stone slabs 25 mm-thick in risers of steps, skirting, dado and pillars laid on 12 mm (average) thick
cement mortar 1:3 (1 cement 3 coarse sand) and jointed with grey cement slurry mixed with pigment to
match the shade of the slabs, including rubbing and polishing complete.

15.00

sqm

1160.00

17400.00




Providing and fixing of 60mm thick precast cement concrete interlocking paver block casted with rubber
moulds in approved reflective colour and design having minimun compressive strength of 300 kg/ sq cm.
The CC paving blocks be laid on average 50mm thick bed of coarse sand and the joint is to be filled with
fine sand. Laying procedure on compacted sub-base as defined. Complete job is to be executed as per the
instruction of Engineer incharge. The rates to be inclusive of all lead & Lifts etc. complete as per
specifications. ..

20.00

sqm

641.00

12820.00

32

Providing gola 75x75 mm in cement concrete 1:2:4 (1 cement : 2 coarse sand : 4 stone aggregate 10mm and
down gauge) including finishing with cement mortar 1:3 (1 cement : 3 fine sand) as per standard design :
In 75x75mm deep chase

25,00

rmtr

136.00

3400.00

33

Providing and fixing G.L pipes complete with G.1 fittings and clamps, including cutting and making good
the walls etc. Internal work - Exposed on wall 25 mm dia. nominal bore

10.00

Mtr.

292.00

2920.00

Providing and fixing G.L pipes complete with G.I. fittings and clamps, including cutting and making good
the walls ete Internal work - Exposed on wall 50 mm dia. nominal bore

5.00

Mtr.

554.00

2770.00

Providing and fixing G.I pipes complete with G.1. fittings and clamps, including cutting and making good
the walls ete Internal work - Exposed on wall 15 mm dia. nominal bore

5.00

Mtr.

199.00

995.00

Providing and fixing G.I. Union in G.I. pipe including cutting and threading the pipe and making long
screws etc. complete (New work) 20 mm nominal bore

Each

198.00

990.00

Providing and fixing G.I. Union in G.I pipe including cutting and threading the pipe and making long
screws etc. complete (New work) 50 mm nominal bore

Each

468.00

2340.00

Providing and fixing G.I. Union in G.I. pipe including cutting and threading the pipe and making long
screws etc. complete (New work) 15 mm nominal bore

Each

172.00

860.00

39

Providing and fixing wash basin with C.I. brackets, 15 mm C.P. brass pillar taps,32 mm C.P, brass waste of|
standard pattern, including painting of fittings and brackets, cutting and making good the walls wherever
require White Vitreous China Wash basin size 630x450 mm with a single 15 mm C.P. brass pillar taps.

2.00

Each

1860.00

3720.00

40

Providing and fixing brass bib cock of approved quality : 15 mm nominal bore

4.00

Each

215.00

860.00

41

Providing and fixing brass stop cock of approved quality 15 mm nominal bore

4.00

Each

240.00

960.00

42

Providing and fixing C.P. brass angle valve for basin mixer and geyser points of approved quality
conforming to 1S:8931 15 mm nominal bore

4.00

Each

436.00

1744.00

Providing and placing on terrace (at all floor levels) polyethylene water storage tank ISI : 12701 marked
with cover and suitable locking arrangement and making necessary holes for inlet, outlet and overflow|
pipes but without fittings and the base support for tank

1000.00

Per ltr

6.50

6500.00

44

Providing and fixing GI wire gauge of average width of aperture 1.56mm with wire of 0.45mm to existing
steel door, window shutter frames with necessary M.S. strip beading 20x3mm with suitable screw at not
exceeding 150mm distance etc. complete.

6.20

sqm

495.00

3069.00

45

Providing and fixing M.S. round or square bars with M.S. flats at required spacing in wooden frames of
windows and clerestory windows.

66.00

Kg

61.50

4059.00

16

Providing and fixing in position collapsible steel shutters with vertical channels 20x10x2mm and braced
with flat iron diagonals 20x5mm size with top and bottom rail of T-iron 40x40x6mm with 40mm dia, steel
pulleys complete with bolts, nuts, locking arrangement, stoppers, handles, including applying a priming
coat of approved steel primer. ;

3.15

sqm

5280.00

16632.00

Painting with synthetic enamel paint of approved brand and manufacture to give an even shade Two or|
more coats on new work

20.00

sqm

69.00

1380.00

48

Providing and fixing external grade board solid core single leaf flush door shutters ISI 2202-67 marked
using Phenol formal dehyderesin in glue both sides including approved ISI marked Stainless Steel butt
hinges fittings with necessary screws complete as per annexure 'A 30 mm thick Decorative teak veneer
both side b e

6.00

sqm

2440.00

14640.00

149

Wiring of light point /fan point/exhaust fan point/ cell point with 1.5 sgmm nominal size FR PVC
insulated unsheathed flexible copper conductor 1.1 KV grade and 1.5 sqmm nominal size FR PVC
insulated unsheathed flexible copper earth conductor 1.1 KV grade (15:694) of approved make in

surface/ recessed ISI marked medium duty PVC conduit & its accessories, round tiles 18 SWG M.S. box
with earth terminal screwlees cage connectors for neutral looping in switch board & false ceiling point, 6A
switch. 3,0mm thick phenolic laminated sheet zinc plated/brass screws cup washers making connections,
testing etc. as required (Group-1) (A)short point upto 3 mtr.

5.00

P. Point

230.00

1150.00

(B) Medium Point upto 6 mtr.

5.00

P. Point

322.00

1610.00

() Long point upto 10 mtr,

5.00

P. Point

487.00

2435.00

Wiring of 3 pin 5 amp. light plug point with 1.5 sqmm nominal size FR PVC insulated unsheathed flexible
copper conductor 1.1 KV grade and 1.5 sqmm nominal size FR PVC insulated unsheathed flexible copper
earth conductor 1.1 KV grade (15:694) of approved make in surface/ recessed ISI marked medium duty
PVC conduit & its accessories, 18 SWG M.S. box with earth terminal screwlees cage connectors for neutral
looping in switch board & false ceiling point, 6A switch. 6A socket, 3,0mm thick phenolic laminated sheet
zinc plated/ brass screws cup washers making connections, testing etc. as required (Group-1) on board

P. Point

92.00

460.00




53 |Supplying and drawing FR PVC insulated & unsheathed flexible copper conductor 1/ sl marked (15:694)
of 1.1 KV grade and approved make in existing surface or recessed conduit/casing capping including
making connections elc. as required, (Gr.1) (a) 2X4.0 sqmm+1.2.5 sqmm 20.00 P.rm 77.00 1540.00

54 2x2.5sq. mm. + Ix1L.5sqmm 20.00 P.rm 55.00 1100.00

55 |P/F240/415V AC MCB with positive isolation of breaking capacity not less than 10 KA (B/C/D/

tripping characteristic) ISI marked 1S: 8828 (1996) conforming to IEC 60898 in existing board/ sheets
including making connections with lugs, testing etc. as required : single pole MCB & Neutral MCB 6A to 4.00 Each 466.00 1864.00
32A rating (Gr.1)

56 |P/F 240/415 V Isolator confirming to 15:13947-111/ IEC 60947-3 on existing board/ sheets including
making connections with lugs testing etc. as required double pole Isolators 30A /40A rating (Gr.1) 2.00 Eich 354.00 708.00

57  |P&F recessed/surface mounting heavy duty horizontal type sheet steel distribution board

phpphatised/ powder painted complete with 100A copper bus, shorting link, neutral link, earth link and
din bar, conforming to 15:130324& IS: 8623 including making intemal DB terminations with copper plugs, 1.00 Each 1552.00 1552.00
testing etc. (Gr.1) (a) Single door (three phase) 4 way

58  |P/Laying XLPE/P.V.C. insulated & P.V.C. sheathed cable of 1.1 KV grade with aluminium conductor of
1S: 7098-1/1554 P.1. of Group-2 of approved make in ground as per IS: 1255 including excavation of
30cmX75cm size trenches 25cm thick under laver of sand, IInd class bricks covering refilling earth,

; ; " : ; s . 20.00 P.rm 173.00 3460.00
compaction of earth making necessary connection, testing etc. as required of size: (Arm) 10.00 sqmm X4
core Arm
59  |P&F double ball bearing capacitor start ceilling fan of approved make complete with regulator and other
accessories as required 1200mm sweep 4.00 Each 1481.00 5924.00
60  |P&F Strip type fluorescent tube fittings fabricated from (CRCA sheet and finished with powder
coating/stove enameled paint) (extruded non corrosive UV resist EP channel) complete with accessories
like (OCCB, starter, starter seat) /EB rotor holder, terminal block duly prewired with copper conductor "
including making connection testing etc. as required (without tube)1X36 watt with OCCB (Group-1) 4.00 Eacl Cy 1108.00
61  |P&F fluorescent tube rod in existing fixture as required: Fluorescent powder coated 36/40 watt (Gr.1)
4.00 Each 36.00 144.00
62 |P&F of Heavy duty capacitor start 900/ 1400 RPM single phase ISI marked Exhaust fan,1S:2312 marked in
existing opening including making connections testing etc. as required, 380 mm sweep (900/ 1400 RPM) 1.00 Each 2788.00 2788.00

63 P & F of IP20 LED Recessed/ Surface Mounted Round/ sqaure Non Dimmable Downlight with die-cast
aluminum housing & Heat sink for heat dissipation, high purity reflector with external driver having
efficiency > 85% and in compliance to IEC standards. ( supplied together with luminaire) Power
consumption of =< 7w /10w/8w/ 12w/ 15w/ 18W with 100/500,/750/1100/1250 lumens, system lumen,
efficeancy of 70 Im / Watt or 100 Im / Watt output suitable to replace 1x18W/ 2x18w/2x26w CFL 5.00 Each 609.00 3045.00
downlights, life time of 50000 Burning Hours with 70% of intial Lumen maintained. CCT 3000° K, 4000° K
and 6000° K. Fixture shall be CE Compliance. Recessed mounting LED downlight 5/6/7 W

64 [P & Fenergy efficient direct fit (Retrofit) composit compact fluorscent lamp of energy saving labelling not
less than 3 star in existing holder/ fixture as required. 8/9 Watt 5.00 Each 120.00 600.00

Part Total Amount 779608.00

/
Executive Engineer (HQ)

@gﬂl\ligam Greater Jaipur

I/ We hereby accepted rates

Part = % Above/Below

Signature of the contractor With full postal address




APPENDIX XI (continued)

GENERAL URLES AND DIRECTIONS
FOR THE GUIDANCE OF CONTRACTORS

All works, proposed for execution by Contract. will be notified in a form of invitation to
tender pasted on public places and on a board hung up in the office of and signed by the
Chicf Engineer or other duly authorised Engincer.

The form of invitation to tender will state the work to be carried out, as well as the date of
submitt:ng and opening of tenders and the time allowed for carrying out the work, also
the amount of Earncst Money 10 be deposited with the tender and the amount of the
'[xxxx] Security Deposit to be deposited by the successful tenderer and the percentage, 1 f
any, 1o be deducted from bills. Copies of the specifications, designs and drawing and
estimated rates/scheduled rates and any other documents required in connec:ion with the
work signed for the purpose of icentitication by the Executive Engineer shall be open for
inspection by the Contractor at the office of the Chief Enginecr or other duly authorised
Engineer during office hours.

In the event of tender being subinitied by a firm, it must be signed separately by each
partner, thereof, or in the event of the absence of any pariner, it must be signed ou his
behalf, by a person holding a power of Aulorney, authorising him to do so. Such power of
Attorney will ke submittzd with Uhe tender and it nuust disclose that the firm is duly
registered under the indian Partnership Act, by submitting the copy of registration
certificate.

Reeeipts for payments, mude on account of o work when executed, by a firm must also be
signed by the several partners, exeept where the contractors are described in their tender
as a [irm. in which case the receipts must be signed in the name of the firm ty one of the
partners or by some other person having authorizy 1o give effectual receipts for the fimm.

Any person, who submits percentage rute iender, shalt fill up the usual printed form
stating &1 hcw muck percent above or below the rates specified in Schedule G, he is
willing 10 undertake the work. Only one rate of percentage, more or ess, on all the
estimated rates’scheduled raies shall be mentioned. Tenders, wich propose any alteration
nthe werk, speeified in the said form of 1vitation (o tender, or in the time allowed for
sarrying out the work, or whicl contain any other condizions of any sort, will te liable to
rejection. No single tender shali include more than one work, but Contractors, who wish
t tender for two or more works, shall subirit a separate tender fur cach werk, Tenders
shall have the name and aumber ot work, 1o which they refer, written owtside the
envelopu.

The Chizl Engineer or other dulv zuthorised Engineer wili open the terders 10 the
presence of any contracto (s) or then authorised representatives who maoy bz present at
“he tine, and will announce and enter the ratessamounts of all tenders in the Register of
Dpcining of Teadzrs, (Forn RPWA 204} 1o the event of the tender being accepied, o
receipt tor the Earnest Monzy deposited shall be given 10 Whe Contractor who shall
sign copizs of the specificaiions and other dozuments mentioned 11 Ru e 1 1 the
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event of a tender being rejected, the Earnest Morey forwarded with such unaccepled
tenders shall, be returned to the Contractor making the same.

The Chief Engineer or other duly authorised Engineer shall have the right of rejecting
all or any of the tender without ussigning any reason.

The receipt of an Accoumant, Cashier or any other official, not authorised to receive
such amount. will not be considered as an acknowledgment of payment 1o the Chief
Engineer or other duly authorised Engineer.

The memoarandum of work tendercd for, memorandum of matenials and o tools and
plant 1o be supplied by the Department and their reies, shall be filled in and compicted
ini the office of the Chie! Engineer or duly authorised Engincer bsfore the tender form
is issuec,

[ itis found that the tender is not submitted in PTOPEr manner. or contains oo many
corrections and or unreasonable rales or amaounts. it would be open tor the Enginecr-
in-charge not tw consider the wender. forfeit the amoaunt of carnes: money andiar delisi
the contractor.

Fhe tenderer shall sign 4 declurarion under the Official Secrels Act for matmtining
secrecy ol the tender documents. drawings or other records conrecied with the work
given te him in form given below. The unsuceessful tenderers shall return all the
Crawings given to them.

).-. ..

“1/We hereby declare that 1'We shall treat the tender documents, drawings and other
records. connected with the work, as secret confidential docuraents, and shall aol
tommunicute information derived therefrom to a4y person othe: than a person 1o
whom 7% amvare authorised 10 communicate the same or use the INFormation i un
manner prejudicial to the safery of the wime ™

Aty persentage rule tender Cuntaiming iem-wise rales, and Wiy enm rate tender
COmaining percentage rate below o above es imatedsschedUled rates. wili b
suminanly rejected. However, if 4 tenderer volumanly offers a rebate for pavmen:
within a st pulated period. this may be considered.

Un acceptance of the tender, the nane ol the aocrediied represectative(s) of the
Contractor (with a photograph and signature aitested), who wauld be responsible g
taking instructions' from 1he Engineet i change  shall be connnunicaed o, the
I-Lr.ginecr-m-eharga

Sales 1ax or any other tax un maierivly or Income Tax in respeet of the contract sha)!
he poveried by Clause 36 A, B and Cand D of the Condivons of Coniract. Deduction
S dncome Tax at saurce will be nade as per provisions of the 1= some Tax Aty
force from ume to time.

e tender o work shull e be Hovssed Dy o Conttraglor o Coirators who thimsell
aeimseives aashave endered or wWher iy and Bas b o wndered ar the same worl.

caiure e ohserve e srureey of the ionders wil rendyr tenders O che contracton
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5.

21.

If on check, there are some discrepancies, the following procedure shall be followed:-]

) Where there is a difference between the rates in figures and words, lower of the
twao rates shali be taken as valid and correct rate.

(i) When the rate quoted by the contractor in figures and in words tailies, but the
amount is not worked out correctly, the rate quoted by the contractor shali be
taken as correct and not the amount worked out.

(iii) While quoting rates, if rate/rates against any item or items are found lo be
omitted. the rate given in the Schedule 'G' by the department for such items will
be taken inlo account while preparing comparalive statement and contracior
shall be bound {0 execute such item on 'G' Schedule rates.

(iv} In case where percentage is given but the ‘above' or 'below' not scored, the
iender will be non-responsive.

The Contractor snall comply with the provisions of the Apprenticeship Act, 1961, and the
rules and orders 'ssued, thereunder, from time to time, |f he fails to do so, his failure will
be & breach of the contract and the original sanctioning authority in his discretion may
cancel the contract. The Contractor shall also be liable for any pecuniary lLiability arising
on account of viclations by him of the provisions of the Act.

The Contractor shall read the specificanions and study the working drawings carefully
befure submitting the tender.

The site for execution of the work will be made available as sogn as the work is awarded.
In case, it is not possible for the Depariment 10 make the entire site available on the
award of the werk, the Contractor shall atrarge his working prograiime accordingly. No
claim, whatsoever, lor not giving the site in full on award of the work or for giving the
site gradually in parts will be tenable. The contractor may satisfy himsclf regarding site.
scyuisition of land. approach roads cle.

The tender documents show already the specific 1erms and conditions on which tenders
are required by the Government, Hence, all tenders should be in strict conformity with
the tender documems and should be fulfilled in, wherever necessary, and initinled.
Incomplete 1encers are liable to be rejected. The terms and conditions of the tender
documents are fiim, as such conditional tenders are liable o be rejected.

The tenderer, while submitting tender, must provide adequate informat.on regarding his
financial, technical and organismional capacity and working experience 1o execute the
work of the naturs and magnitude,

The Chief Enginzer or other duly awhonsed Enginesr reserves the right 1o ask for
submission of samples as in respect of materials for which the tendersr has quoted his
rates before the tender can be considered for acceptance. If the tenderar, who is called
uport e do so, does not submit within seven duys of written order to do so, the Engineer-
in-charee shall be at liberty w forfeil the said eamest money absolutely,

I Substitated by order Ko F 08 D00 Ak 095 died 19 32000 «Ceouk e No £ wh immed e e fiect
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S
22. The Contractor shatl submit the hst of the works, which are in hand (progress), in the
following form:-

—
hame Name and particular of the Sub- | Amount | Position Remarks
of work | Division/Division, where work is being | of work } of works

executed in
rogress
| . B S 3 4 5
!
i
23 The Contractor should quote his rates only in one language i1.e. either in Hindi or English.

Rates should be quoted in figures as well as in words. In case a Contractor has quoled
rates in both the languages. and the rates so quoted differ, then the lower of the two shall
be treated as the rate quoted by the Contractor.

24. All additions, deletions, corrections and over writings, must be scrially numbered and
attesied by the Contractor at every page. so also by the officer opening the tenders. so as
1o make further disputes mpossible on this scope.

15. After acceptance of the tender, the Contructor or ¢l partners (in the case uf partnerstup
tirm}, will append photographs and signatures duly attested, at the time of execution of
Agreement.

26. IZany contractor, whu having submitted a tender does not execute the agreement or star

the work or does not complete the work and the work has to be put to retendering. he
shall stand debarred from participating in such retendering in addition 10 forfeiture of
Earnzst Moncy/Sceurity Deposit '[xxxx] and other sction under agreement

27 The tender documents shall be issued 10 those contractors only having valid enlisunent as
on the date of 1ssue of documents.

28 (a I a tenderer reduces the rates volumtarily afler opening ol the
tenders/negotiations, his offer shall stand cancelled automatically, his carnest
money shall be forfeited and action for Jebarring him from business shall be
taken as per enhistinent rules

(b [f 2 non-tenderer olfers fower rates afier apening of tenders, action for debarviny
him from business shall be taken as per er istment rules.

29. Contractors shall submit only unconditional tenders. Conditional tenders are Lahlke tu be
rejacted summarily.

1 Deleted wirds “Pertonnanee Guaraes” by Onden g b 200500 (99 dates 23 5 2600 Cirenlan No, 122001 wip
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Tender for works

I/We hereby tender for the execution for the Governor of the State of Rajasthan cf the work
specified in the underwritten memorandum within the time specified in such memorandum at the

" rates, (in figures)......% (as well as in words). ... percent below/above the amount, entered in the

schedule G in all respects in accordance with the specifications, designs, drawings and instructions
in writing referred o in Rule 1 in all respect in accordunce with such condition so far as applicable.
I/We have visited the site of work and am/are fully aware of all the difficultures and conditions
likely 10 affect carrying out the work. I/We have tully acquainted myself/ourselves about the

conditions in regard to accessibility of site and quarries’kilns, nature and the extent of ground, -

working conditions including stacking of materials, installation of tools & plant, conditions

effecting accommodation and movement of labour etc. required for the satisfactory execution of

contract.

Memorandum
{(a) General description of work. .o
(b) Estimated cost Rs
(c) Eamest money Rs........, @ 2% for enlisted contractors outside their
Lot Atd 12%6 wathin their zone of enlistrnent,
(d) ‘{xxxx] Security Deposit :

L] The security deposit @) 10% of the gross amount of the running bat shall be
deducted from  each running bill and shall be refunded as per rules on
completion of the contract as per terms and conditions, However, the amount of
security deposit deducted from running bills shall not be converte: into any
mode of securities like bank gudrantee, FDR cic. The eamest morcey deposited
shall however be adjusted while deducting security deposit from first running
bill of the contractor. There will be no maximum lmit of security depusit,

(1) However, a contractor may clect to deposit full amount of 10% sev urity deposii
in the shape of bank guarantee or any acceptable form of security before or a1
the time of executing agreement. In that case eamest money may be refunded
only after deposition of full {0% as above. However, in case during execution
cost of works exceeds as shown at the time of depositing 10% as above, balance
security deposit shall be deducted from the Running Account Bills |

{hi) Bank Guarantee shail in al] cases be payable at the headquanier of th - Division
or the nearest District Headguarters,

(e) Time alloyed for the completion of wark (1o be reckoned from the 10th day afisr the date
of writlen order W0 commence the w urk) 1 months. Shouid this tender be
aceepled in whole or in Part. 1/We hereby agree to abide by and fulfil] a)l the terims and
provisions of the conditions of contract annexed herelo 4and of the Notice Invitir 3 Tende:.
or in defaull thereof, 1o forfeit and pay to the Govemnor of Rajasthan or his successors in
office, the sum of money mentioned in the suid conditions,

A sum of Rs._ s forwarded herewith in the form of Cash. Bank Draft. Bankers
Cheque vs Earnest Money. This :sinoun: of earnest moncy shall absolutety ba forfaied wihe

I Debeted words "Parformange Cuaraniee &7 b Odes 19 PO L 00 it 753 3501 Cocula No 12220010 wy)
immediate ¢lteet
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! Governor of Rajasthan or his successor in office without prejudice to any other right or
! remedies of Governor of Rajasthan or his successor in his office, should I/'We fail 1o
! -¢ommence the work specified in the above memorandum '[xxxx].

Signature of Witness Signature of Contractor
Witness's address & occupation Address of Contractor
Date

The above tender is hereby accepted by me on behalf of the Governor of Rajasthan.

Dated the Engineer-in-charge

I. Dideted "or should UWe not Furmish Perfiimance Guaraneee in Casloor in forin of Bank Guaranlee ot the snne of executun of
apreement, & specified i the above memorandum 1 accordance with Clause 1 of the said Condstivos of Comieet” by Gnder ol
CFT Foep DL daced 23 3 306k 0 inenlae Mo 12006000 with immediate effect



CONDITIONS OF CONTRACT

Clause 1 : Security Deposit

'[ The security deposit @ 10% of the gross amount of the running bill shall be
deducted from each running bill and shall be refunded as per rules on completion of the
contract as per terms and conditions. The earnest money deposited shall however be
adjusted while deducting security deposit from the first running bill of the contractor.
There will be no maximum limit of security deposit.

A contractor may, however, elect to furnish bank guarantee or any acceptable
form of security for an amount equal to the full amount of security deposit @ 10% of the

security deposit by furnishing bank guarantee for an equal amount. However, during
execution of the work if cost of work exceeds as shown at the time of furnishing bank
guarantee, balance security deposit shall be deducted from the Running Account Bills.]

a sufficient part of his 2[xxxx] Security Deposit, or from interest arising therefrom, or
from any sums, which may be due or may become due to the Contractor by the
Government on any account whatsoever, and in the event of hig Security deposit being
reduced by reason of any such deduction or sale as aforesaid, the Contractor shall within
ten days thereafter, make good in cash or Bank Guarantee of Nationalised/Scheduled
bank, as aforesaid, any sum or sums which may have been deducted from or raised by
sale of his 2[m&:lc::c] Security Deposit or any part thereof..

In case of Bank Guarantee of any Nationalised/Scheduled Bank is furnished by
the Contractor to the Government, as part o the Security Deposit 3[xxxx] and the bank
goes into liquidation or, for any reason, is unable to make payment against the said Bank
guarantee, the loss caused thereby shall fall on the Contractor and the Contractor shall
forthwith, on demand, furnish additional security to the Government to make good the
deficit,

The liability or obligation of the bank under the Guarantee Bond shall not be
affected or suspended by any dispute between the Engineer-in-charge and the Contractor,
and the payment, under the Guarantee Bond by the bank ta the Government shall not wait
till disputes are decided. The bank shall pay the amount under the Guarantee, without an ¥ demur,
merelyon a demand from the Government stating that the amount claimed is required to meet

| Butwtiied Yy Order Mo.F.2 (0FD TExp 1149 dated 19.4. 2008 Ceroulnr Mo 201736043 wig mmmedimle effect.
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the recoveries due or likely to be due from the Contractor. The demand, so made, shall be
conclusive as regards to amount due and payable by the bank, under the guarantee limited
to the amount specified in the Guarantee Bond. The guarantee will not be discharged due
to the change in the constitution of the Bank or the Contractor.

The Bank Guarantee shall remain valid upto the specified date unless extended
on demand by the Engineer-in-charge, which shall include the period of completion of
the contract and the defect removal period as per terms of the Agreement. Bank's liability
shall stand automatically discharged unless a claim in writing is lodged with the Bank
within the period stated in the Bank Guarantee including the extended period. Afier
satisfactory completion of the contract and clearance of all dues by the Contractor, the
Chief Engineer or duly authority Engineer will discharge the Bank Guarantee after expiry
of the original or the extended period, as the case may be. In case the date of expiry of the
Bank Guarantee is a holiday, it will be deemed to expire on the close of the next working
day.

Government is not concerned with any interest accruing to the Contractor on any
form of Security (primary or collateral) lodged by him with the bank or any sums payable
to sureties obtained by the Bank as counter guarantee to secure its own position. These
will be the matters between the Bank and the Contractor.

Clause 2: Compensation for delay

The time allowed for carrying out the work, as entered in the tender, shall be strictly
observed by the Contractor and shall be reckoned from the 10th day after the date of written order
to commence the work given to the Contractor. f the contractor does not commence the work
within the period specified in the work order, he shall stand liable for the forfeiture of the amount
of Earnest Money, '[xxxx] and Security Deposit. Besides, appropriate action may be taken by the
Engineer-in-charge/competent authority to debar him from taking part in future tenders for a
specified period or black list him. The work shall, through-out the stipulated period of completion
of the contract, be proceeded with all due diligence, time being essence of the contract, on the part
of the Contractor. To ensure good progress during the execution of work, the contractor shall be
bound, in all cases in which the time allowed for any work exceeds one month (save for special
Jobs), 10 complete 1/8th of the whole of the work before 1/4th of the whole time allowed under he
contract has elapsed, 3/8th of the work before 1/2 of such time has elapsed and 3/4th of the work
before 3/4 of such time has elapsed. If the contractor fails to complete the work in accordance with
this time schedule in terms of cost in money, and the delay in execution of work is atiributable 1o
the contracior, the contractor shall be liable to pay compensation to the Government at every time
span as below :-

A, Time Span of full 1/4th 1/2th 3/4th Full
stipulated period
(....days)  (...days) (...days) {....days)
B. Work to be completed  1/8th 3/8th 3/4th Full
interms of money  (Rs......) (Rs....) . (Rs...) (Rs.....}
I Deleted wonds “Perfeninaice Guarantes” by Order Mo F 2 {4150 FExp I daned 233 20010 Cincular Mo | 32000 with
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'c. Compensation Delay upto one fourth period of the prescribed time span - 2.5% of the

payable by work remained unexecuted,
the contractor  Delay exceeding one fourth period but not exceeding half of the prescribed
for delay time span, - 5% of the work remained unexecuted.

attributable to  Delay exceeding half of the prescribed but not exceeding three fourth of the

contractor at  time span. - 7.5% of the work remained unexecuted.

the stageof :  Delay exceeding three fourth of the prescribed time span.-10% of the waork

remained unexecuted.

Note : In case delayed period over a particular span is split up and is jointly attributable to Government and
coniracior, the competent avthority may reduce the compensation in proportion of delay attributable to
Government over entire delayed period over that span after clubbing up the split delays attributable to
Government and this reduced compensation would be applicable over the entirc delayed period without

paying any escalation.
Following illustrations is given:
(i} First time span is of 6 months, delay is of 30 days which is split over as under:-

3 days (attributable to government) + 5 days {attributable to contractor) + 5 days (atiributable 1o
government) + 5 days (attributable to contracier) + § days (attributable 1o government) + 5 days {attributable
10 contractor)

Total delay is thus clubbed to 15 days (attributable 1o government and 15 days (atiributable 1o
coniractor).

Total normal compensation of 30 days as per clause 2 of agreement is 2.5% which can be reduced
as 2.5% 15/30=1.25% over 30 days without any escalation by competent authority. ]

Mote | The compensation, lcvied as above, shall be recoverable from the Running Account Bill 1o be paid
immediately afler the concerned time span. Total compensation for delavs shall not exceed 10 percent of the
total value of the work,

The contractor shall, further, be bound to carry out the work in accordance with the date and
quantity entered in the progress statement attached to the tender,

In case the delay in execution of work is attributable to the contractor, the spanwise compensation,
as laid down in this clause shall be mandatory. However, in case the slow progress in one time span is
covered up within original stipulated period, then the amount of such compensation levied earlier shall he
refunded. The Price escalation. if any, admissible under clause 45 of Conditions of Contract would he
admissible only on such rates and cost of work, as would be admissible if work would have been carried out
in that particular time span. The Engincer-in-charge shall review the progress achieved in every lime span.
and grant siagewisc extension in case of slow progress with compensation, if the delay is attribuable 1o
contractor, otherwise without compensation.

However, if for any special job, a time schedule has been submitied by the Contractor before
execution of the agreement, and it is entered in agreement as well as same has been accepted by the Engineer-
in-charge, the Confractor shall complete the work within the said time schedule. In the eveni of the
Contractor failing to comply with this conditions, he shall be liable to pay compensation as preseribed in
forgoing paragraph of this clause provided that the entire amount of compensation to be levied under the
provisions of this Clause shall not execed 10% of the value of the contract. While granting extension in time
altributable to the Government, reasons shall be recorded for each delay.

Clause 3: Risk & Cost Clause

The Engineer-in-charge or the Competent Authority defined under rules may, without prejudice to
his rights against the Contractor, in respect of any delay or inferior workmanship or otherwise, or to any
¢claims for damages in respect of any breaches of the contract and without prejudice to any right or remedics
under any of the provisions of this contract or otherwise, and whether the date for completion has or has nin
clapsed, by notice in writing absolutely determine the contract in any of the following cases:-

(i) If Contractor having been given by the Engineer-in-charge, a notice in writing to rectify.
reconstruct or replace any defective work or that the work is being performed in any
inefficient or otherwise improper or unworkmanlike manner, shall omit to

comply with the requirements of such notice for a period of seven days, thereafier, or

I Sutetititedd by Crder Mo ¥ 20800 Fxp T dimed 193 20000 Cireular Mo, 52601 with immediate cliect
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(i)

(iif)

{iv)

if the Contractor shall delay or suspend the execution of the work so that either in the
judgement of the Engineer-in-charge (which shall be final and binding) he will be unable
to secure completion of the work by the date for completion or he has already failed 10
complete the work by that date,

If the Contractor, being a company, shall pass a resolution of the Court shall make an
order that the company hall be wound up or if a receiver or a manager, on behalf of a
creditor, shall be appointed or if circumstances shall arise, which entitle the Court or
Creditor to appoint a receiver or a manager or which entitle the Court to make a winding
up order,

If the Contractor, being a company, shall pass a resolution or the Court shall make an
order that the company shall be wound up or if a receiver or a manager, on behalf of a
creditor, shall be appointed or if circumstances shall arise, which entitle the Court or
Creditor to appoint a receiver or a manager or which entitle the Court to make a winding
up order,

If the Contractor commits any acts mentioned in Clause 19 hereof.

When the Contractor has made himself liable for action under any of the cases aforesaid,
the Engineer-in-charge on behalf of the Govemor of Rajasthan shall have powers:-

(a) To determine or rescind the contract, as aforesaid (of which determination or
rescission notice in writing to the Contractor under the hand of the Engineer-in-charge
shall be conclusive evidence), upon such determination or rescission, the earnest money,
full security deposit of the contract ‘[xxxx] shall be liable to be forfeited and shail be
absolutely at the disposal of Government.

(k) To employ labour paid by the Department and to supply materials to carry out
the work or any part of the work, debiting the Contractor with the cost of the labour and
the price of the materials (of the amount of which cost and price certified by the
Engineer-in-charge shall be final and conclusive against the Contractor) and crediting
him with the value of the work done in all respects in the same manner and at the same
rates, as if it had been carried out by the Contractor under the terms of this contract, The
certificate of the Divisional Officer, as to the value of the work done, shall be final and
conclusive evidence against the Contractor provided always that action under the sub-
clause shall only be taken after giving notice in writing to the Coniractor. Provided also
that if the expense incurred by the department are less than amount payable to the
Contractor at his agreement rates, the difference shall not be paid to the Contractor.

{c) After giving notice to the Contractor to measure up the work of the
contractor and to take such part thereof, as shall be unexecuted out of his hands
and to give it to another Contractor to complete, in which case any expenses
which may be incurred in excess of the sum which would have been paid to the
original Contractor, if the whole work had been executed by him (of the amount of which
excess, the certificate in writing of the Engineer-incharge shall be final and conclusive
shall be borne and paid by the original Contractor and may be deducted from any money
due to him by Government under this contract or on any other account, whatsoever,
or from his Earnest Money. Security Deposit, '[xxxx] Enlistment Security or the
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_proceeds of sales thereof, or a sufficient part thereof. as the case may be. In the event

of any one or more of the above courses being adopted by the Engineer-in-charge. the
Contractor shall have no claim to compensation for any loss sustained by him by
reason of his having purchased or procured any materials or entered into any
engagements or made any advances on account of with a view 10 the exegution of the
work or the performance of contract. And, in case action is taken under any of
provisions aforesaid, the Contractor shall not be entitled 1o recover or be paid. any
sum for any work thereof or actually performed under this contract uniess and until
the Engineer-in-charge has certified, in writing. the performance of such work and the
value payable in respect thereof, and he shall only be entitled to be paid the value so
certified.

Clauvse 4 : mmmmwmmmmmm
Clauge 3

(i} In any.case in which any of the powers conferred by Clause 3 hereof. shall have
become exerciseable and the same shall have not been exercised, the non-exercise, thereof.
chall not constitute waiver of any of the conditions hereof, and such power shall, not with
starcling, be exerciseable in the event of any future case of defzult by the Contractor for
which, by any clause or clauses hereof, he is declared liable o pay compensalion amounting
to the whole of his Security Deposit/Performance Guarantee/Eamest Money/Enlistment
security and the liability of the Contractor for past and future compensation shall remain
unaffected.

(iiy  Inthe event of the Engineer-in-charge putting in force, powers vested in him under the
preceding Clause 3 he may, if he so desires, fake possession of all or any tools, plants.
materials and stores, in or upon the works or the site, thereof, or belonging to the contractor
or procured by him and intended to be used for the execution of the work ot any part thereol.
paying or allowing for the same in account, at the contract rates or, in case of these not being
applicable, at current market rates, to be centified by the Chief Engineer or duly authorised
Engineer (whose certificate, thereof, shall be final and conclusive), otherwise the Engineer-in-
charge may, by notice in writing to the contractor or his clerk of the works, foreman or other
authorised agent, require him to remove such tools. plant. materials or stores from the
premises (within a time to be specified in such notice), and in the event of the Contractor
failing to comply with any requisition, the Chief Engineer or other duly authorised Enginecr
may remove them at the Contractor's expenses, sell them by auction or private sale on
account of the Contractor and at his risk in all respects, and the centificate of the Chief
Engineer or other duly authorised Engineer, as to the expense of any such removal, and the
amount of the proceeds and expense of any such sale shall be final and conclusive against the
Ldntractor.

Clsuse 5 : Extension of Time
If the Contractor shall desire an extension of time for completion of the waork on the

ground of his having been unavoidably hindered in its execulion or on any other grounds. he
shall apply. in writing. to the Engineer-in-charge within 30 days of the date of the hindrance.
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on account of which he desires such extension as aforesaid. and the Authority Competent 10
grant extension under the rules/delegations of powers or other duly authorised Engineer shail.
if in his opinion, (which shall be final) reasonable grounds be shawn therefor, authorise such
extension of time, if any, as may, in his opinion, be necessary or proper, if the period of
completion of contract expires before the expiry of the period of one month provided in this
Clause, the application for extension shall be made before the expiry of the period stipulated
for completion of the contract. The competent authority shall grant such extension at each
such occassion within a period of 30 days of receipt of application from contractor and shali
not wait for finality of work. Such extensions shall be granted in accordance with provisions
under clause (2) of this agreement.

ClauseSd:MﬂltlhlLRﬂum.eLExm_cmm;

Contractor has to submit a return every month for any work claimed as extra, The
Contractor shall deliver the return in the office of the Executive Engineer and obtain Receipt
Number of the Receipt Register of the day on or before 10th day of every month during the
continuance of the work covered by this contract. a retumn showing details of any work
claimed as extra by the contractor which value shall be based upon the rates and prices
mentioned in the contract or in the Schedule of Rates in force in the District for the time
being. The contractor shall be deemed to have waived all claims. not included in such Teturn,
and will have no right to enforce any such claims not included. whatsoever he the
circumstances,

Clause 6 : Fipal Certificate

On completion of the work, the Contractor shail send a regisiered notice o the
Engincer-in-charge, giving the date of completion and sending 4 copy of it to the officer
accepting the contract, on behalf of the Governor and shall request the Engineet-in-charge 10
give him a centificate of completion, but ne such cenificate shall be given nor shall the work
be considered to be complete until the contractor shal] have removed from the site on which
the work shall be executed, all scaffolding. surplus materials and rubbish and cleared off the
dirt from ail wood work, doors. walls, floors, or other parts of any building in, upon or about
which the work is to be executed or of which he may have possession for the execution
thereof, he had filled up the pits. If the contractor shall fail to comply with the requirements
of this Clause as 10 removal of scaflolding, surplus materials and rubbish and cleaning off din
and filling of pits on or before the date fixed for completion of the work, the Engineer-in-
charge may, at the expense of the contracior. remove such scaffolding, surplus materials, and
the rubbish and dispose of the same, as he thinks fit, and clean off such dirt and fill the pis.
a5 aloresaid, and the contractor shall forthwith pay the amount of all €Xpenses, 5o incurred.
and shall have no claim in respect of any such scaffolding or surplus materials, as aforésaid.
except for any sum actually realised by the sale thereof On completion, the work shail he
measured by the Engineer-in-charge  himself or thtough his subordinates., whose
measurements shall be binding and conclusive agamst the contractor. Provided that, if
subsequent to the taking of measurements by the subordinate, as aforesaid. the Enginee-in-
charge had reason to believe that the measurements 1aken by his subordinates are not cormee.
the Engineer-in-charge shall have the power to cancel the measwiements already taken by his
subordinates and acknowledged by the Contractor and 10 take measurements again, after



-

giving reasonable notice to the Contractor. and such re-measurements shall be binding on the
Contractor.

Within ten/thirty days of the receipt of the notice. Engineer-in-charge shall inspect the
work and if there is no visible defects on the face of the work. shall give the Contractor. a
certificate of completion. If the Engineer-in-charge finds that the work has been fully
completed, it shall be mentioned in the certificate so granted. If. on the other hand, it is found
that there are certain visible defects to be removed. the certificate to be granted by Enginecr-
in-charge shall specifically mention the details of the visible defects alongwith the estimate 0f
the cost for removing these defects, The final centificate of work shall be given after the
visible defects pointed out as above have been removed

{delete whichever is not applicable). {Ten days will apply o works at the headquarters of
Engineer-in-charge and thirty days for works at other place. )

Clause 7 : Payment on Intermediate Certificate 1o be regarded as advance

Mo payments shall be made for works estimated to cost less than rupees twenty five
thousand. 1ill afier the whole of the works shall have been completed and a certificate of
completion given. But in the case of works cstimated 10 cost more than Rupees twenty five
thousand. the contractor shall on submitting the bill therefor, be entitled w receive a monthly
payment proportionate to the part. thercof. then approved and passed by the Engineer-in-
charge. whose certificate of such approval and passing of sum. so pavable. shall be final and
conclusive, Running Account Bill shall be paid within 15 days from presentation. But all
such intermediate payments shall be regarded as pavments by way of advance against the
final payment only and not as payments for work actually dene and completed. and shall nav
preclude the requiring of bad unsound and imperfect or unskillful work o be removed and
taken away and re-constructed or re-erected. or considered as an admission of the due
performance of the contract. or any part thereof. in any respect, or the accuring of anv claim,
nor shall it conclude. determine, or effect in any way the powers of the Engineer-in-charge
under these conditions or any of them to the final settlement and adjustment of the accounts
or otherwise or in any other way vary or affect the contract. The final bill shall be
made/submitied by the Contractor within one month of the date fixed for completion of the
work otherwise the Engineer-in-charge's certificate of the measurement and ol the total
amount payable for the work accordingly shall be final and binding on all parties.

Clause 7 A : Time Limit for Payments of Fipal Bills

The final bill shall be paid within 3 months on presentation by the contractor alfter
issuance of final completion cenificate in accordance with clause 6 of the conditions of
contract, If, there shall be any dispute about any item{s) of the work._ then the undisputed
item(s) only, shall be paid within the said period of 3 months. I a final hill {which contains
no disputed item or disputed amount of any item} is not paid within the period of 3 months
from presentation of final hill ar & months from the date +f receipt of registered notice
reparding completion of work i accordance with clause 6 of the conditions of the contract
the defects, it any. shall ke brought w the patice of the higher authorite, The periad of 3
months shall commenee from the date ol rectification of the defects, The higher autharity

shail ensure that in no case Sal bl sheald be lett onpaid ofler @ monis Trem the meeeyn o
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registered notice regarding completion of work. The contractor shall submit a memorandum of the
_dlisputed items alongwith justification in support within 30 days from the disallowance thereof,
and if he fails to do so, his claims shall be deemed to have been fully waived and absolutely
extinguished.

Clause 8 : Bills to be submitted monthly

A bill shall be submitted by the Contractor each month on or before the date fixed by the
Engineer-in-charge for all work executed in the previous month and the Engineer-in-charge shall
take or cause to be taken the requisite measurement for the purpose of having the same verified
and the claim, as far as admissible, authorised or paid, if possible, before the expiry of ten days
from the presentation of the bilt. If the Contractor does not submit the bill within the time fixed. as
aforesaid, the Engineer-in-charge may depute a subordinate to measure up the said work in the
presence of the Contractor, whose signature in the Measurement Book will be sufficient warrant
and the Engineer-in-charge may prepare a bill from such Measurement Book, which shall be
binding on the Contractor in all respects.

Clause 8A : Contractor to be given time to file objection to the Measurements recorded by
the ni

Before taking any measurement of any work, as have been referred to in preceding
Clauses 6,7 & 8, the Engineer-in-charge or a subordinate, deputed by him, shall give reasonable
notice to the Contractor. If the Contractor fails to be present at the time of taking measurements
after such notice or fails to sign or to record the difference within a week from the date of
measurement in the manner required by the Engineer-in-charge or by the subordinates deputed by
him, as the case may be, shall be final and binding on the Coniractor and the Contractor shall have
no right to dispute the same.

'|Clause 8B : Recovery of cost of preparation of the Bill

In case of Contractors of Class "A" and "AA" do not submit the bill within time fixed, the
Engineer-in-Charge may prepare the bill as per provision of clause 8 of the Conditions of Contract
but deduction @ 0.5% of amount of such a bill shall be made and credited to the general revenue
on account of preparation of bill.]

Clause 9 : Recovery of cost of preparation of the Bill

_ The Contractor shali submit all bills on the printed forms, to be had on application, at the
office of the Engineer-in-charge and the charges in the bills shall always be entered al the rates
specified in the tender or in the case of any extra work ordered in pursuance of these conditions,
and not mentioned or provided for in the tender, at the rates hereinafter provided for such work.

Clause 9A : Payments of Contractor's Bills to Banks

Payments due to the Contractor may if so desired by him, be made to his Bank instead of
direct to him, provided that the contractor has furnished to the Engineer-in-charge (i} an
authorisation in the form of a legally valid document, such as a Power of Attorney conferring
authority on the Bank to receive payments, and (ii) his own acceptance of the correctness of the
account made out, as being due to him, by Government, or his signature on the bill or other claim
preferred apainst Government before settlement by the Engineer-in-charge of the account or claim,
by payment to the Bank. While the receipt given by such bank shall constitute a full and sufficient
discharge for the payment, the Contractor should, whenever

1. Added by Order No F2(0FDVExp 0154 duted 148 2002 (Circular No 152002) with immediate cifect
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possible, present his bill duly receipted and discharged through his Banker. Nothing, herein
contained, shall operate to create in favour of the Bank any rights vis-a-vis the Governor.

A
Clause 10 + Stores supplied by Government

If the specification or estimate of the work provides for the use of any special
description of material, to be supplied from Engineer-in-charge's stores, or if, it is required
that contractor shall use certain slores to be provided by the Engineer-in-charge specified in
the schedule or memorandum hereto annexed, the Coniractor shall be bound 10 procure and
shall be supplied such materials and stores as are, from time to time, required 10 be used by
him for the purpose of the contract only, and the value of the full quantity of materials and
stores, so supplied, at the rates specified in the said schedule or memorandum, may be set off
or which may be deducted from any suim. then due or thereafler become due, to the contractor
under the coniract or otherwise or against ot from the Performance Giarantee and/or Security
Deposit or the proceeds of sale, if the same is held in Government securities, the same or 4
sufficient portion thereof being in this case, sold for this purpose. All materials supplied 1o
the Contractor, either from departmental stores or with the assistance of Government. shall
remain the absolute property of Government. The Conmractor shall be the trusiee of the
Stores/Materials, so supplied/procured. and these shall not. on any account, be removed from
the site of work and shall be, all times. open to inspection by the Engineer-in-charge. Any
such matenial. unused and in perfectly good condition ar the time of completion or
determination or rescinding of the contract, shall be returned 1o the Divisional Officer s
Stores, if. by a notice in writing under his hand. he shall so require. and if on service of such
notice. the contractor fails to return the materials. so required. he shall be liable 10 pay the
price of such materials in accordance with the provision of Clause 10 B ibid. B the
Contractor shall not be entitled 1o return any such matenials. unless with such consent. and
shall have no claim for ctompensation on account of any such materials, s0 supplied to him as
aforesaid being unused by him, or for any wastage in or damage to any such materials, For
the stores returned by the Contractor, he shall he paid for. at the price originally charged
excluding storage charges. in case of materials supplied from departmental stores and actuya]
cost including freigh, cartage, taxes etc.. paid by the Contracior, in case of supplies received
with the assistance of Government, which. however. should in no case exceed market ralc
prevailing at the tima the materials are taken back. The decision of the Engincer-n-charge. us
to the price of the stores returned. keeping in view its condition ete.. shall be final and
conclusive, In the event of breach of the aforesaid condition, the Contractor shall. in addition
to throwing himself open to account for contravention of the terms of the license ar permit
and/or for criminal breach of trust, pay to the Government, all advantages or profits resulting,
or which in the usual course, would result to him by reason of such breach, Provided that the
Contractor shall. in no case be entitled to any compensation or damage on account of any
delay in supply. or non-supply thereof. all or any such materials and stores,

Clause 10 A : Rejecti F 1 q x: e

The Engineer-in-charge shal] have full powers 1o require the removal from e
premises of all materials which in his opinion. are net in accordance with the specifications
and. in case of defaul the Engineer-in-charge shali be m fiberty 1o emiploy ather personsi 1o
remove the smme withour being answerable or accountible fo, any loss ol Jamage, tha niit
happen or arise to such materials 1o he substitited thereal. and i cose of de Bl | B ieer-1r.
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charge may cause the same to be supplied and all costs. which may aend such remowval and
substitution, are to be bom by the Contractor.

Clause 10 B : Penal rate in case of excess consumption

The Contractor shall also be charged for the materials consumed in excess of the
requirements calculated on the basis of standard consumption approved by the department. at
double of the issue rate including storage and supervision charges or market rate, whichever
is higher. A Material Supply and Consumption Statement, in prescribed Form RPWA 354
shall be submitted with every Running Account Bill, distinguishing material supplied by the
Government and material procured by the Contractor himself. The recovery tor such material
shall be made from Running Account Bill next afier the consumption and shall not be
deferred. Centificate of such nature shall be given in each Running Account Bill.

Clause 10 C : Hire of Plant and Machinery

Special Plant and Machinery. required for execution of the work, may be issued 1o the
Contractor, if available, on the rates of hire charges and other terms and conditions as pur
departmental Rules, as per Schedule annexed to these conditions. Rates of such Plant &
Machinery shall be got revised periodically so as to bring them at par with market rate,

r

Claunse 11:

£,

The Contractor shall execute the whole and every part of the work in the most
substantial and satisfactory manner and both as regards materials and otherwise in ever
respect, in strict accordance with the Specifications. The Contractor shall alse conform
exactly fully and faithfully to the designs, drawings and instructions in writing relating to the
work signed by the Engineer-in-charge and lodged in his office and to which the Contracior
shall be entitled to have access at such office or on the site of the work for the purpase of
inspection during office hours and the Contractor shall. it he so require. be entitled, at his
own expense. o make or cause to be made copies of specifications and of all such designs.
drawings and instructions, as aforesaid. A certificate of execuling works as per approved
design and specifications etc. shall be given on cach Rurining Account Bill.

The specifications of work, material, methadology of execution. drawings and designs
shall be signed by the Contractor and Executive Engineer while executing agreement and
shall form part of agreement,

Clause ]2

The Engineer-in-Charge shall have power w make anv allerations. omissions o
additions 1o or substitutions for the ariginal specifications. drawings. designs and instructions.
that may appear 10 him to be necessary during the progress of the work and the comrscio
shall carry out the work in accordance with anv instructions which may be given (o him in
writing signed by the Frgineer-in-Charge, and such allerations. omission. additions o
substitutions shall not invalidate the contract and any allered, additional or substitned work.,
which e contractor may be dirceted o doin the mamner abae specilivd, as part o the waork.
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shall be carried owt by the contractor on the same conditions in all respects on which he
agreed 1o do the main work. The time for the completion of the work shall be extended in the
proportion that the aliered, additional or substituted work bears 1o the original contract work.

rates for such additional, altered or substituted work under this clause shall be worked out in
accordance with the following provisions in their respective order -

(i) If the rates for the additional. altered or substituted work are specified in the contract
for the work, the contractor is bound to carry out the additional, altered or substituted
work at the same rates as are specified in the contract for the work.

(ii)  If the rates for the additional, altered or substituted work are not specifically provided
in the contract for the work, the such rates will he derived from the rates for a similar
class of work as are specified in the contract for the work.

(i) If the rates for the altered. additional or substituted work can not be determined in the
manner specified in the sub-clauses ( i) to (ii) above. then the rates for such composite
work item.shall be worked out on the basis of the concerned Schedule of Rates of the
District/area specified above minus/plus the percentage which the total tendered
amount bears te the estimated cost of the entire work put to tender. Provided always
that if the rate for a particular part or parts of the item is not in the Schedule of Rates,
the rate for such part or Parts will be determined by the Engineer-in-Charge on the
basis of the prevailing market rates when the work was done.

{iv)  If the rates for the altered, additional or substituted work item can not be determined
in the manner specified in sub-clauses | i) o (iii} above. then the contractor shall
within 7 days of the date of receipt of order 1o carty oul the work, inform the
Engineer-in-Charge of the rate which it is his intention to charge for such class of
work supported by analysis of ihe rate or rates claimed and the Engineer—in-(,‘harge
shall determine the rate or rates on the basis of prevailing market rates, and pay the
contractor accordingly. However. the Engineer-in-Charge, by notice in writing, will
be at liberty 1o cancel his order to cary out such class of work and arrange to carry it
out in such manner as he may consider advisable But under no circumstances, the
contractor shall suspend the work on the plea of non-settlement of rates on items
falling under the clause,

{v) Except in case of items relatin 2 w0 foundations. provisions contained in sub-clauses (i)
10 {iv} above shall not apply to contract or substitued items as individually exceed the
percentage set out in the tender documents under clause 12, 4.,

For the purpose of operation of clavse 12 (v} the following works hall be treated
as work releting to foundations :-

{a) For buildings, compound wall plinth level or 1.2 merres i4 1t} above ground leve|
whichever is lower, excluding items abowe Nooring and DP.C. b including base
con