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NAGAR NIGAM-KOTA 

(Kota North) 

 

NIT No.   18/2025-26 (Work-08)   
 

 (Est. Cost : Rs 136.70 Lacs) 
 

 

FOR 

“uxj fuxe dksVk mRrj {ks= ds okMZ ua0 42] 61 esa dkyk rkykc ls 

cksj[ksMk ¶ykbZ vkWoj rd (Left Side) bUVjyksfdax dk;ZA (Ncap)” 

 

 
 

VOL-I 

 
SUPERINTENDING ENGINEER 

 MUNICIPAL CORPORATION, KOTA-NORTH 
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Municipal Corporation, Kota 
KOTA-NORTH 

 
 

 

 

 

 
 

 

Name of Work:-   uxj fuxe dksVk mRrj {ks= ds okMZ ua0 42] 61 esa dkyk 

rkykc ls cksj[ksMk ¶ykbZ vkWoj rd (Left Side) 

bUVjyksfdax dk;ZZA (Ncap)   ¼dk;Z la[;k&13½ 

Vol I  
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Section II 
Instruction to Bidders (ITT)  
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Section IV Special Conditions of Contract  
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Schedule of Prices 
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dk;kZy; uxj fuxe]¼dksVk mÙkj½ ¼jkt-½ 

Øekad % ufudks¼m0½@ fuekZ.k@2025@                                    fnukad %  

bZ&fufonk lwpuk la[;k % 18@2025&26 

uxj fuxe dksVk }kjk fofHkUu vfHk;kfU=dh foHkkxksa ds “A”, “AA”Js.kh ,oa vU; foHkkxksa esa mi;qZä Js.kh esa iathd`r laosndksa 

ls bZ&fufonk }kjk Two Bid  System i)fr ls fuEukuqlkj vkWuykbZu fufonk;sa vkefU=r dh tkrh gSaA laosnd fufonk izi= uxj fuxe 

dh osclkbZV www.kotamc.org, www.kotamunicipal.org, http://sppps.rajasthan.gov.in, https://eproc.rajasthan.gov.inls izkIr 

dj ldsaxsA 

fufonk MkmuyksM djus dh frfFk ¼osclkbZV ls½ fufonk 

viyksM djus dh frfFk 

fufonk ds Mh-Mh- tek djkus ,oa rduhdh 

fcM [kksyus dh frfFk ,oa le; 
foRRkh; fcM [kksyus dh frfFk 

04-11-2025 ls 13-11-2025 
14-11-2025 Mh-Mh- ¼nksigj 2-00 cts rd½ 

Rkduhdh fcM ¼lk;a 4-00 cts½ 

rdfudh fcM ijh{k.k ds 

i”pkr~ 
 

Ø- 

la- 
dk;Z dk uke 

vuq- 

ykxr 

¼yk[kksa esa½ 

/kjksgj jkf”k 
fufonk 

'kqYd 

izkslsfla

x Qhl 

dk;Z iw.kZ djus 

dh vof/k 0.50% 2% 

01 

okMZ ua- 28 esa ,DtkssfVdk eSfjt xkMZu ls ckfyrk 

jksM+ rd ugj ds fdukjs bUVjyksfdax dk dk;ZA 

¼iqu% fufonk½ (NCAP) 

149.62 74810/- 299240/- 3500/- 2000/- 

02 

uxj fuxe dksVk&mÙkj ds okMZ ua0 22 Hknkuk 

jksM+ o okMZ ua0 20 pUnzlsy jksM+ ij bUVjyksfdax 

dk dk;ZA ¼iqu% fufonk½  (NCAP) 

149.37 74685/- 298740/- 3500/- 2000/ 

03 

uxj fuxe dksVk&mÙkj {ks= ds okMZ ua0 13 esa 

pUnz”ks[kj vQksZMscy dUlqvk ds lkeus xzhu csYV 

fodkl ,oa la/kkj.k dk dk;ZA ¼iqu% fufonk½  

(Ncap)   

91.86 45930/- 183720/- 3500/- 1500/- 

04 

uxj fuxe dksVk&mÙkj {ks= esa mEesnxat dpjk 

VªkUlQj LVs”ku ds ikl xzhu csYV fodkl ,oa 

ikS/ks ds la/kkj.k dk dk;ZA ¼iqu% fufonk½  (Ncap)   
59.55 29775/- 119100/- 3500/- 1500/- 

05 

uxj fuxe dksVk&mÙkj esa Vsªfpax xzkm.M ds 

lkeus xzhu csYV ,oa FkeZy xsV ua0 3 ds ikl 

o`{kkjksi.k ,oa la/kkj.k dk;ZA ¼iqu% fufonk½  

(Ncap) 

100.94 50470/- 201880/- 3500/- 2000/- 

06 

uxj fuxe dksVk&mÙkj {ks= esa jaxiqj iqfy;k ls 

isVªksy iEi rd ò{kkjks.k] egkohj ikdZ] ts-ih- 

dkWyksuh ,oa mEesnflag LVsfM;e esa xzhu csYV dk 

fodkl dk;ZA ¼iqu% fufonk½ (Ncap) 

149.77 74885/- 299540/- 3500/- 2000/- 

07 

uxj fuxe dksVk&mÙkj ds okMZ ua0 18 esa dksjy 

ikdZ ls nsoyh vjc Ldwy rd jksM+ okbZfMax 

bUVjyksfdax dk;ZA ¼iqu% fufonk½  (Ncap) 

147.81 73905/- 295620/- 3500/- 2000/- 

08 

uxj fuxe dksVk&mÙkj ds okMZ ua0 42] 61 esa 

dkyk rkykc ls cksj[ksMk ¶ykbZ vkWoj rd (Left 

Side) bUVjyksfdax dk;ZA ¼iqu% fufonk½  (Ncap) 

136.70 68350/- 273400/- 3500/- 2000/- 

09 

uxj fuxe dksVk&mÙkj ds okMZ ua0 42] 61 esa 

dkyk rkykc ls cksj[ksMk ¶ykbZ vkWoj rd (Right 

Side) bUVjyksfdax dk;ZA ¼iqu% fufonk½ (Ncap) 

114.25 57125/- 228500/- 3500/- 2000/- 

'krZs %& 

1- fufonvksa esa Hkkx ysus okys laosndksa@QeksZ }kjk tek dh tkus okyh fufonk 'kqYd] izkslsfxax Qhl] /kjksgj jkf'k vk;qDRk uxj fuxe 

dksVk&mŸkj dh osclkbV www.kotamc.org, ij tkdj vkWuykbZu@Mh-Mh- ¼/kjksgj jkf”k@fufonk “kqYd] vk;qDr uxj fuxe 

dksVk&mÙkj ds uke ,oa izkslsflax Qhl MD-RISL t;iqj ds uke½ Hkh tek tek djokbZ tk ldrh gSA ftldh jlhn vkWuykbZu 

rduhdh fcM esa laonsd }kjk viyksM djuh gksxhA blds vHkko esa laosnd dks vlQy dj fn;k tk;sxkA vlQy laosnd dh flQZ 

/kjksgj jkf'k yksVkbZ tkosxhA fufonk 'kqYd ,oa izkslsflax Qhl ( Non-Refundable) okil ugh dh tkosxhA 

SECTION - I 
Notice Inviting Tender 

 

http://www.kotamc.org/
http://www.kotamunicipal.org/
http://sppps.rajasthan.gov.in/
http://www.kotamc.org/


4 | P a g e   

2- dk;Z ds foyEc dh fLFkfr esa xq.kkoxq.k ds vk/kkj ij vuqcU/k esa fufgr vf/kdre nj rd “kkLrh yxk;h tk ldsxhaA 

3- vuqcU/k djus esa vleFkZ jgus vFkok dk;Z djus esa vleFkZ jgus ij vuqcU/k dh “krZ  la0 2 o 3 ds vUrxZr vkidh fjLd ,.M dksLV 

ij uxj fuxe dksVk mÙkj dks dk;Z djus dk@tek ;ksX; vusZLV euh dh “kkLrh yxkus dh dk;Zokgh djus dk fuxe dks vf/kdkj 

lqjf{kr jgsxk fcM flD;wfjVh ?kks’k.kk i= ds vuqlkj dk;Zokgh dj ldsxkA  

4- dk;Z izkjEHk djus ls iwoZ ,oa dk;Z lekfIr dk;Z LFky ds QksVksxzkQ izLrqr djus gksxsa ,oa dk;Z LFky ij lwpuk cksMZ Lo;a ds [kpsZ ij 

yxkuk gksxkA dk;Z izkjEHk djus ls iwoZ lacaf/kr lgk-vfHk-@dfu-vfHk- lacaf/kr okMZ ik’kZn@tu izfrfuf/k dks lwfpr djsaxs ,oa muds lkeus 

xq.koÙkk fjiksVZ gsrq lsEiy fy;k tkuk lqfuf“pr djsxsaaA  

5- U;wure etnwjh ,DV ,oa Je dkuwuksa dh ikyuk fd;k tkuk vfuok;Z gksxkA 

6- deZpkjh Hkfo‘; fuf/k ;kstuk (EPFO) ds vUrxZr EPF & ESI iath;u dh izfr layXu djuh gksxh ,oa EPF & ESI ds leLr izdkj ds 

nkf;Ùoksa dk fuogZu laosnd dk gksxk ds laca/k esa 100@&:0 ds LVkEi ij uksVsjkbZt 'kiFk i= izLrqr djuk gksxkA ¼layXu „kiFk i= 

dk izk:i½ 

7- dk;Z laiknu izfrHkwfr@lqj{kk fuf/k dh okilh vuqca/k dh „krZ la[;k 37 ds vuqlkj gksxkhA  

8- laosnd }kjk fu’ikfnr fd;s tkus okys vuqca/k esa laosnd ;g rF; Hkh Li’V :i ls mYys[k djsxk dh PF & ESI foHkkx ds 

fdlh izdkj ds nkf;Ùo l`ftr gksrs gSa rks mldh leLr ftEesnkjh laosnd dh gksxhA 

9- foÙk foHkkx dh vf/klwpuk fnukad 22-10-2021 vuqlkj vkj- Vh- ih- ih- fu;e 2013 Additional Perfomance Security  ds fy, 

fu;e 75 A tksMk x;k gSA  

10- Work Performance Guarantee ds :i esa dk;Z vkns”k tkjh djus ls iwoZ yh tkosxh rFkk bls dk;Z ds larks’ktud :i ls iw.kZ gksus 

ds i”pkr~ fu/kkZj.k nks’k fuokj.k vof/k ds mijkUr dk;Z dh fLFkfr larks’ktud ik;s tkus ij gh laosnd dks fjQUM dh tkosxhA 

11- rduhdh izi= 24 ?k.Vs viyksM gksus ds i“pkr~ dksbZ vkifÙk izkIr gksrh gSa rks vkifÙk Lohdkj ugh dh tkosxhA 

12- ;fn dk;Z fuekZ.k ls lacaf/kr gS rks] ukyh jksM+ ds dk;Z ls igys ukyh dk dk;Z izkjEHk djuk gksxkA ukyh fuekZ.k ds ckn lM+d dk dk;Z 

izkjEHk djsaxsA 

13- dk;Z dk LFky ifjorZu fcuk l{ke Lohdf̀r ds ugh dj ldsaxsA 

14- laosnd dks fufonk esa ekaxs x;s nLrkostksa dh iwfrZ dj yxk;k tkuk vko';d gksxkA ;fn ekaxs x;s nLrkostksa dh iwfrZ ugha fd;s tkus ij 

ml QeZ dks vlQy ekuk tkosxkA 

15- uxjh; fodkl ,oa vkoklu foHkkx] t;iqj ds vkns'k Øekad i-3¼10½ufofo@3@2012 ikVZ jktdkt&8193031 fnukad 22-07-2024 ds 

vuqlkj ^^fofHkUUk fuekZ.k dk;ksZa esa mi;ksfxr [kfut ctjh dh ek=k dk U;wure 25 izfr'kr ,e&ls.M dk mi;ksx vfuok;Z gksxkA^^ 

16- fufonk ds lkFk lgefr i= layXu djuk gksxkA  

uksV%& rduhdh fcM [kksyus dh frFkh ij fdlh Hkh dkj.k o“k vodk“k gksus ij vkxkeh dk;Z fnol ij izkIr o [kksyh tkosxhA                                     

 

 

                                                                              v/kh{k.k vfHk;Urk  

               uxj fuxe] dksVk&mÙkj 

 

 

Øekad % ufudks¼m0½@fuekZ.k@2025@                                          fnukad %  

izfrfyfi ,oa lwpukFkZ%& 

1- egkikSj egksn;k] uxj fuxe dksVk&mÙkjA 

2- miegkikSj egksn;] uxj fuxe dksVk&mÙkjA 

3- usrk izfri{k egksn;] uxj fuxe dksVk&mÙkjA  

4- vk;qDr egksn;] uxj fuxe dksVk&mÙkjA 

5- mik;qDr egksn;] tksu&izFke@f}rh;] uxj fuxe dksVk&mÙkjA 

6- eq[; ys[kkf/kdkjh] uxj fuxe dksVk mÙkjA 

7- vf/k“kk’kh vfHk;Urk] [k.M&izFke@f}rh;] uxj fuxe dksVk&mÙkjA 

8- futh lgk;d ¼v/kh- vfHk-@vf/k- vfHk- uxj fuxe dksVk&mÙkjA 

9- lacaf/kr lgk;d vfHk;Urk@dfu’B vfHk;Urk flfoy vuqHkkx uxj fuxe dksVk mÙkj dks Hkstdj ys[k gSa fd mDr fnukad 

ls iwoZ r[kehuk rS;kj djok dj osc lkbZV ij viyksM djkosaA 

10- iqLrdky;k/;{k] uxj fuxe&dksVk mÙkj dks okLrs yksdy@jkT; Lrjh; lekpkj&i= esa laf{kIr LFkku ij izdk“ku gsrqA 

11- izHkkjh] vkWloky MkVk] uxj fuxe] dksVk&mÙkjA 

12- bZ&xoZsusUl@I.T. Branch@uxj fuxe dksVk dks Hkstdj ys[k gSa fd mDr dk;ksZ dh BOQ rS;kj djokdj viyksM 

djkosaA 

13- dEI;wVj vkWijsVj ¼fuekZ.k½@ uksfVl cksMZ] uxj fuxe dksVk&mÙkjA 

14-   lqjf{kr i=koyhA  

 

 

          v/kh{k.k vfHk;Urk  

        uxj fuxe] dksVk&mÙkj 
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Instructions to Tenderers (ITT) 

1.  General 

information  
 

1.1 EXECUTING AGENCY 

The Executing Agency of this project is the Municipal Corporation, Kota 

(Nagar Nigam Kota North) of Rajasthan through the  Commissioner  

Nagar Nigam Kota North, for the work of uxj fuxe dksVk mRrj {ks= ds 

okMZ ua0 42] 61 esa dkyk rkykc ls cksj[ksMk ¶ykbZ vkWoj rd (Left Side) 

bUVjyksfdax dk;ZA (Ncap)   
1.2 TYPE OF CONTRACT 

The works described in this tender document are considered to be done on 

single responsibility basis. The Contractor is responsible for the entire site 

reconnaissance, field investigations, design, procurement, testing, 

construction, for the work of  uxj fuxe dksVk mRrj {ks= ds okMZ ua0 42] 

61 esa dkyk rkykc ls cksj[ksMk ¶ykbZ vkWoj rd (Left Side) bUVjyksfdax 

dk;ZA  (Ncap)   

1.3 All works, proposed for execution under the Contract, are notified in this 

volume of the tender document under the headline "Scope of work and 

Technical Specifications”. 

 1.4 The tenderer shall read the scope of work & condition of contract carefully 

before submitting the tender. 

1.5 The tenderer is required to study all instructions, forms, terms, conditions 

and other details in the tender documents. “Failure to furnish any 

information required by the tender documents or submission of a tender 

not substantially responsive, will be at the Tenderer’s risk and may result 

in rejection of its tender. 

 1.6 Deleted 

 

 1.7 Tenderers shall submit only unconditional tenders. Conditional tenders are liable 

to be rejected summarily. The tender document gives specific terms and 

conditions on which the offers are required by the Department, and hence all 

tenders should be in strict conformity with those terms & conditions. Incomplete 

tender is liable to be rejected. The terms and conditions of the tender documents 

are firm, as such conditional tenders are liable to be rejected. 

1.8 The contractor shall comply with the provisions of the Apprenticeship Act, 1961, 

and the rules and orders issued, there under, from time to time. if he fails to do so, 

his failure will be a breach of the contract and the original Contractor shall also be 

liable for any pecuniary liability arising on account of violations by him of the 

provisions of the Act. 

 1.9 All the provisions and rules included in Rajasthan Transparency in Public 

Procurement Rules, 2013 (R.T.P.P. Act 2012) (amended upto date) will be 

complied 

2. Address for 

communication 

2.1 All communications in reference to this tender must be made to the 

Commissioner Municipal Corporation Kota-North.  

3. Time for 

Execution and 

Contract Period 

3.1 Time period for completion: - 08 Months from the 10th day of award of contract, 

which include time consumption for testing, and commissioning of whole system. 

SECTION - II 
Instructions to Bidder (ITT) 
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B. Tender Document 
4. Content of 

Tender Document 
4.1 The facilities required, tendering procedures, contract terms and 

technical requirements are prescribed in the tender documents. The 

tender documents include the following sections, and addendum’s issued 

till the date of submission of the tender. 

Volume-1 

Notice inviting Tender  

Instruction to Tenderers  

General conditions of contract 

Special conditions of contract 

 

 
 4.2 The tenderer shall bear all costs associated with the preparation and 

submission of its tender, and the Department will in no case be responsible 

or liable for these costs regardless of the conduct or outcome of the 

tendering process. 

 

5. Cost of 

Tendering 

5.1 It shall be obligatory on the successful tenderer to pay stamp charges on 

the contract for preparation of contract agreement as ruling on date of 

execution of the contract. 

 

6. Site Visit 

Before Tendering 

6.1 The Tenderer and any of its personnel or agents will be granted permission 

by the Department to enter upon its premises and lands, for the purpose of 

site visits, but the tenderer and its personnel will be responsible for death 

or personal injury, loss of or damage to property and any other loss, 

damage, costs and expenses incurred as a result of the site visits. 

 

 6.2 TENDERER TO INFORM HIMSELF FULLY 

The tenderer shall be deemed to have satisfied himself as to all the 

conditions and circumstances affecting the Contract price, as to the general 

circumstances at the site of the work, as to the general labour position at 

the site, as to the availability of construction material, water, 

meteorological conditions and to have fixed his prices according to his 

own view of these. Tenderer are invited to visit the site with prior 

appointment with the Department.  

The Department will not be responsible for the personnel of the Tenderer 

and for all acts in relation with the site inspection. 

No claims except as otherwise expressly provided will afterwards be 

accepted due to non-inspection of the site. The Tenderer shall be 

responsible for any misunderstanding or incorrect information however 

obtained except the information given in writing by the Department 
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Omissions Errors 

and Clarification, 

Pre-Tender 

meeting 

6.3  Tenderers shall carefully examine the scope of work and specifications and 

full inform themselves as to the conditions and matters, which may in any 

way affect the work or the cost thereof. Should a Tenderer find 

discrepancies or omission in the documents or should he be in doubt as to 

their meaning he should notify the Deptt. in writing not later than two 

weeks prior to date of submission of bid.  

Any resulting interpretation or modification of the tender documents shall 

be uploaded at website http://eproc.rajasthan.gov.in as a corrigendum, 

which will become a part of the tender document. The tenderers shall 

advise to check the above website time to time to acknowledge him for 

each corrigendum.  

No claims except as otherwise expressly provided will afterwards be 

accepted due to non-understanding or mis-Interpretation of the tender 

documents.  
7. Amendment of 

Tender Documents  
7.1 At any time prior to the deadline for submission of tenders, the 

Department may, for any reason, whether at its own initiative, or in 

response to a clarification requested by a prospective Tenderer, amend the 

tender documents 
 7.2 The amendment will be notified in writing or by fax to all prospective 

Tenderers who have received the tender documents and it shall be binding 

on them. Tenderers are required to Immediately acknowledge receipt of 

any such amendment. It will be assumed that the information contained 

their has been taken into account by the Tenderer in its tender. 

 7.3 In order to provide prospective Tenderers reasonable time to take the 

amendment into account, in preparing their tender, the Department may, at 

its discretion, extend the deadline for the submission of tenders, in which 

case, the Department will notify all tenderers in writing of the extended 

deadline, for submission of tenders. 

C. Preparation of Tenders 

8. Language of 

Tender 

8.1 The tender prepared by the Tenderer and all correspondence and 

documents related to the tender exchanged by the Tenderer and that any 

printed literature furnished by the Tenderer may be written in another 

language, as on as such literature is accompanied by a translation of its 

pertinent passages in the language mentioned herein, in which case, for 

purposes of interpretation of the tender, the translation shall govern. 

9. Alteration of 

Designed 

Components not 

acceptable 

9.1 Tenderers, which propose any alteration in the basic requirement, as 

specified in Volume I and Its addendum if any, or which contain any other 

conditions of any sort will liable to rejection. 

Makes and origin 

of the equipment 

9.2  MAKES AND ORIGIN OF THE EQUIPMENT 

It is expected that the Tenderer will quote with a view to supply & install 

equipment of best makes and conforming to highest standard and 

efficiency as per approved list of makes by department.  

In case, the Tenderer proposes to use any imported equipment part of 

equipment/material he shall indicate so clearly in his tender and shall be 

responsible for arranging import license etc. for the same. All expenses to 

be incurred by the Contractor in connection with such import including 

customs duty shall be included in the prices quoted. 

10.Tender Form 

and Schedule 

or Prices 

10.1 The Tenderer shall complete the Schedule of Prices furnished in the tender 

documents as indicated there in. The terms and conditions for payments 

shall be in accordance with the provisions of the conditions of contract (s) 

in tender document referred in ITT Clause 4.1. 

11. Tender Prices 11.1 The Contract shall be for the complete Work as described in Scope of 

work, based on the Schedule of Prices submitted in Volume II/ BOQ. 
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 11.2 The department shall not own any responsibility of any change in the 

provisions of exemption excise duty, GST, service tax etc. relief by 

Central government during the time of bidding, tender processing or 

during the execution of work which do not provide such benefits. 

 11.3 The prices and amounts quoted by the Tenderer shall allow for all costs 

including Labour, materials, construction plant and equipment, transport 

charges, any other expenses to fulfil the obligations towards any ITT 

clause of the tender document, GST or any other duties, levies, cess or 

charges whatever to the state or central department or to the Local Bodies 

on the components or the completed Works or the operation and 

maintenance works and for satisfactory performance of the Tenderer’s 

obligations under this contract (including O&M contract). The cost of 

water and power shall be payable as per provisions of General conditions 

and special conditions of contract. No statutory variation towards any 

taxes, cess, duties, levies, etc will be payable to the contractor. 

 11.4 In case benefits accrued due to any subsequent notification of central 

government (applicable at the time of execution) regarding any 

reimbursement/refund mechanism in GST for water infrastructure project, 

it will be passed on to the department. Contractor shall have no right to 

claim that. 

 11.5 For all Imported equipment(s) or components, the Tenderer under this 

Contract must provide a copy of the duties paid for the record of the 

department. 

12. Tender 

Currency 

12.1 All prices shall be quoted in the Indian Rupee. The department will not 

arrange any foreign currencies for import of any type of 

material/plant/spares etc. 

13. Earnest Money 

and Tender Fees 

13.1 Bidders are required to deposit following mentioned tender fee and earnest 

money both in physical as mentioned above time and date. The proof/scan 

copy must be enclosed with tender documents. 

Earnest money  

The Earnest money in Indian Rupees, to be deposited online through 

www.kotamc,org and scanned copy should be uploaded with tenders. 

Tenderer registered under appropriate class or as per PWF & AR enlisted 

MUNCIPAL CORPORATION KOTA-NORTH, shall be required to 

deposit concessional earnest money 0.50% (Rs. 68350/-), 2% (Rs. 

273400/-) of estimated cost of work as Earnest Money.  

Tender Fee:  

(i) Rs. 3500/- in Demand Draft (to be deposited online through 

www.kotamc,org, and  

Tender Processing Fee-: 

(ii) e-tendering processing charges Rs 2000/- to be deposited online  

Bidders should note that, the price bid shall be opened only of those 

bidders, whose tender fee, processing fee and earnest money are deposited 

in satisfactory manner up to the prescribed period. 

Appropriate action as per RTPP Act/Rules shall be taken against the 

bidders who will not deposit the Bank draft of bid security / tender 

fee/ RISL charges after uploading the bid on e-proc portal. 

 13.2 In event of forfeiture of earnest money, the amount to the extent of full 

Earnest money shall be liable to be forfeited in the event of circumstances 

explained in ITT Clause No.13.5. 

 13.3 The receipt of an Accountant, Cashier or any other official, not authorized 

by  Superintending Engineer to receive such amount, will not be 

considered as an acknowledgment of payment to the  Superintending 

Engineer or other duly authorized Engineer. 
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 13.4 The Earnest Money, lodged by the successful tenderer, will be adjusted 

towards Security Deposits. The remaining Security Deposits may be 

furnished in the form of Bank Guarantee or in any other approved form of 

security in lump-sum or the Contractor may choose to allow deduction 

from running account bills to be made on account of the gross work done, 

as detailed in Clause I of General Conditions of Contract. 

 13.5 The Earnest Money may be forfeited: 

(a) If the tenderer withdraws its tender during the period of tender 

validity. 

(b) If the tenderer fails within the specified time limit-to sign the Contract 

Agreement, in accordance with ITT Clause 26. 

(c) If a tenderer reduces the rates voluntarily or modifies his offer shall 

stand cancelled automatically, his earnest money shall be forfeited and 

action for debarring him from business shall be taken as per enlistment 

rules. 

(d) If a non-tenderer offers lower rates after opening of tenders, action for 

debarring him from business shall be taken as per enlistment rules. 

(e) For any other act of the tenderer detailed herein, for forfeiture of 

Earnest Money. 

14. Period of 

Validity of Tender 

14.1 The tenders for the works shall remain open for acceptance for the period 

of 90 days from the date of opening of the tender. A tender valid for a 

shorter period shall be rejected by the Department as being non-

responsive. 

 14.2 In exceptional circumstances, the Department may seek the Tenderer’s 

consent to an extension of the tender validity period. The request and 

responses thereto shall be made in writing or by fax. If a tenderer accepts 

to prolong the period of validity, the Earnest Money shall also be suitably 

extended. 

15. Format and 

signing of Tender 

15.1 The tenders shall be uploaded in Two covers.  

First cover contains the copy of tender fees, e-tendering processing fees 

and earnest money as per prescribed format. First cover also shall contain 

the pre-qualification documents & related documents as detailed in Clause 

15.2 and Second Cover (Financial Bid) shall contain Price bid as detailed 

in Clause 15.3  

 15.2 First cover having “Pre - Qualification and Technical Bid” should also 

contain following document exclusively in “pdf” format:  

a. Stamp papers & checklist  

b. Scanned copy of tender letter as per Annexure – 1, duly signed by 

authorized signatory.  

c. Scanned copy of experience certificate duly signed by the officer not 

below the rank of  Superintending Engineer. 

 15.3 The printed document of the tender shall contain no alterations, or 

additions, unless notified. In case the tenderer makes any addition or 

correction, the provisions written in the original document, read with the 

addendum or corrigendum issued, shall prevail. 

 15.4 Second cover having Financial Bid should contain the same BOQ 

document as available in “xls” format on the web site; and duly filled in 

the prescribed cells for “Bidder Name”, and percentage rate (BoQ). 

 15.6 All tenders, in which any of the prescribed conditions are not fulfilled or 

which have been vitiated by errors in calculations, totalling or other 

discrepancies or which contain over-writing in figures or words or 

corrections not initialled and date, may be liable to rejection. 

D. Submission of Tenders 
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16. Sealing and 

marking of 

Tenders 

16.1 The tenderer should digitally sign complete tender documents in token of 

their acceptance of all the terms and conditions of the tender. The offer 

should be submitted only in electronic format on web site 

http://eproc.rajasthan.gov.in The offer received in any other manner is 

liable for rejection. 

 

 

 

 

 

 

 

 

 

 

16.2 The Online shall contain: 

Two cover envelopes digitally signed as mentioned in clause 15 and 

Scanned copy of the Power of Attorney issued as per Annexure-2 on non 

judicial stamp of Rs 100/- in favour of person signing the 

documents/schedules. In case of partnership firm/ limited Co./group of 

companies, such power of attorney for the authorized person should be 

issued by the partner(s) or authorized signatory.  

Scanned copy of undertaking and Declaration in Annexures  

Scanned copy of GST registration certificate. 

17. Deadline for 

submission of 

Tenders 

17.1 The web site will not accept uploading of bids after the prescribed period 

reckoned from the clock of web site.  

 

18. Eligibility 

criteria for 

opening of price 

bid 

18.1 The tenderer must fulfill following conditions  

1. The documentary proof of depositing tender document cost, tender 

processing fee and EMD are to be uploaded along with the technical bid 

and should be deposited through https://kotamc.org/ up to the date and 

time specified in the tender document The tender Fee/cost and tender 

processing fee will not be refunded. The proof/scan copy of deposition 

must be enclosed in first cover.                                                                     

2. The tenderer firm should be registered/ enlisted in in appropriate class 

or higher as per PWF & AR. The copy of valid/ reviewed registration is to 

be enclosed. Un registered contractor will not be permitted to participate. 

The proof/scan copy of valid registration must be also enclosed.  

The registration must be enclosed in First cover (Envelope) 

The second cover/Price bid will be open/ considered for only those 

successful tenderes/ firm, who shall fulfill the above criteria and have 

electronically online, submitted their offer on website 

http://eproc.rajasthan.gov. in.  

E. Tender Opening and Evaluating 
19. Opening of 

Tenders by 

Department  

19.1 The Executive Engineer or other duly authorized Committee will open the 

tenders in the presence of Tenderer(s) or their authorized representative(s) 

who may choose to be present at the time of tender opening.  

The bids shall be opened in two stages. In first stage the technical part of 

the bid shall be opened and evaluated. The financial part shall be opened in 

respect of responsive bidders.  

 19.2 In first stage, First Cover shall be opened of the bidders whose tender fee, 

possessing fee and earnest money is found to have deposited in 

satisfactory manner. The bidders’ names, the presence (or absence) of 

Earnest Money, and other details such as brief of eligibility will be 

announced by the Tender Opening Committee.  

20. Preliminary 

Examination of 

Tenders 

20.1 The contents of the Second Cover (Bid) of the individual bids will be 

examined summarily in order to assess their formal conformity and 

agreement with the instructions and guidance to the Bidders and the 

completeness. Any bid not conforming to any of these requirements may 

be disqualified forthwith at the discretion of Department.  

https://kotamc.org/
http://eproc.rajasthan.gov/
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Confidential 

Treatment 

20.2  The Deptt. will evaluate the tender. Information relating to the 

examination, clarification and comparison of the tenderes and 

recommendations for the award of the Contract shall not be disclosed to 

tenderers or to any other person not officially concerned with the 

evaluation process until the award to the successful-Tenderer has been 

announced. Any effort by a Tenderer to influence the evaluation process or 

the recommendations and decisions for award may result in the rejection 

of its tender. In an effort to satisfy that all bids are sufficient to meet the 

Department’s requirement, evaluation of the pre -qualification bid shall be 

made. The information for such details has been asked in the formats given 

with ITB of the bid document.  

 20.3  The firms qualified will be informed by the department in due course of 

time  

Substantial Tender 20.4 If a tender is not substantially responsive it will be rejected by the Deptt. 

And will not be used for further evaluation. The financial offers of 

insubstantial tenderer will not be considered. The Department’s 

determination of a tender’s responsiveness is to be based on the contents of 

the tender itself without re-curse to extrinsic evidence. 

It is expressly stated that the information contained in the Envelope of the 

tender will be used to define whether a tender is substantial or not. The 

Tenderers are, therefore, advised to submit complete tenders only.  The  

Superintending Engineer reserves the right to ask for submission of the 

source of procurement for the materials for which the bidder has quoted 

his rates before the bid can be considered for acceptance. If the bidder, 

who is called upon to do so, does not submit within a reasonable time of 

written order to do so, the Department shall be at liberty to forfeit the said 

earnest money absolutely.  

21. Financial 

Evaluation  

21.1 The original financial offer or the revised financial offer, as the case may 

be, of the tenderers whose tenders are determined responsive will be 

considered. The financial offer of all qualified bidders determined 

responsive will be online opened at a date notified to all qualified bidders. 

21.2 The financial evaluation shall be done on the basis of total rates quoted for 

the work in BoQ. (Percentage rate BoQ). The Bids shall be ranked on 

increasing order of the quoted rate. 

22. Information for 

successful tender. 

22.1 The successful firms will be informed by the Department in due course of 

time. 

 22.2 The Department reserves the right not to consider any deviation that in the 

sole discretion of the Department, is found unacceptable. The Department 

shall require, such deviations, to be withdrawn, for the unaccepted 

deviations, to be withdrawn, for the unaccepted deviations. The evaluation 

subsequently will be made on the rates quoted for such items in original 

offer. 

 22.3 The  Superintending Engineer or other duly authorized Engineer reserves 

the right to ask for submission of the source of procurement for the 

materials for which the tenderer has quoted his rates before the tender can 

be considered for acceptance. If the tenderer, who is called upon to do so, 

does not submit within a reasonable time of written order to do so, the 

Department shall be at liberty to forfeit the said earnest money absolutely. 

F. Award of Contract 
23. Award Criteria 23.1 Subject to ITT Claus 25.1 the Department will award the contract to the 

evaluated tenderer. 

24. Department’s 

Right to Accept 

Any Tender and to 

24.1 The acceptance of the tender will rest with the Department who does not 

bind itself to accept the lowest tender and reserves to itself the authority to 

reject any or all of tenders received without assigning any reason. 
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Reject Any or All 

Tenders 

24.2 The Department’s right to accept or reject any or all tenders at any time 

prior to award of contract, will not incur any liability, to the affected 

Tenderer or tenderers or any obligation to inform the affected Tenderer or 

tenderers, of the grounds for the Departments action. 

25. Notification of 

Award 

25.1 Prior to the expiry of the period of tender validity, the Department will 

notify the successful Tenderer in writing by registered letter or by fax, to 

be confirmed in writing by registered letter, that its tender has been 

accepted. The notification of award will constitute the formation of the 

contract, for all legal purposes. 

 25.2 

Stamp 

Cost  

It shall be obligatory on the successful tenderer to pay stamp cost on the 

contract for preparation of contract agreement, as ruling on date of 

execution of the contract.  

26. Signing the 

Contract 

Agreement 

26.1 Within ten (10) days of department’s notice, the successful tenderer shall 

sign the contract agreement. 

The following, duly filled in and signed documents, shall form the contract 

agreement; 

a) Agreement (format place at Annex 5.) 

b) Letter of award and any pre-award correspondence between 

Department and the Tenderer; 

c) Tender documents contained in; 

Vol-I : Conditions of Contract, notice inviting tender, instructions to 

Tenderers, Scope of Work and Technical Specification, Annexures 

Tender, Drawings 

Vol-II : Schedule of Prices 

26.2 On acceptance of the tender, the name of the accredited representative(s) 

of the Tenderer (with a photograph and signature attested), who would be 

responsible for taking instructions from the Department/Engineer in 

charge, shall be communicated to the Engineer-in-charge. 

 26.3 After acceptance of the tender, the Tenderer or all partners (in the case of 

partnership firm) or the authorized representative of the firm with a valid 

power of attorney will append photographs and signatures duly attested, at 

the time of execution of Agreement. 

 26.4 Receipts for payments, made on account of a work when executed, by a 

firm must also be signed by the several partners, except where the 

contractors are described in their tender as a firm, in which case the 

receipts must be signed in the name of the firm by one of the partners or by 

some other person having authority to give effectual receipts for the firm. 

 26.5 VAT or any other tax on materials, or Income Tax in respect of the 

contract shall be governed by provisions given in the Conditions of 

Contract. Deduction of Income Tax at source will be made as per 

provisions of the Income Tax Act, in force from time to time. 

 26.6 If any Tenderer, who having submitted a tender does not execute the 

agreement or start the work or does not complete the work and the work 

has to be put to re-tendering, he shall stand debarred from participating in 

such re-tendering in addition to forfeiture of Earnest Money/Security 

Deposit and other action under agreement. 
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27. Corrupt or 

Fraudulent 

Practices 

27.1 The Department defines, for the purposes of this provision, the terms set 

forth blow as follows: 

(1) “corrupt practice” means the offering, giving, receiving or soliciting of 

any thing of value to influence the action of a public official in the 

procurement process or in contract execution; and 

(2) “fraudulent practice” means a misrepresentation of facts in order to 

influence a procurement process or the execution of a contract to the 

detriment of the Department and Includes collusive practice among 

tenderers (prior to or after tender submission) designed to establish 

tender prices at artificial non-competitive levels and to deprive the 

benefits of free and open competition. 

 27.2 Any effort by a Tenderer to influence the Department in the Department’s 

tender evaluation, tender comparison or contract award decisions may 

result in rejection of the Tenderer’s tender. 

 27.3 The Department will reject a proposal for award if it determines that the 

Tenderer recommended for award has engaged in corrupt or fraudulent 

practices in competing for the contract in question. 

28 Evaluation 

Criteria 

28.1 All the work & material required for this work shall be deemed to have 

been included in the quoted rates. No separate payment for any other item 

will be made.  In Percentage rate BoQ the Rate should be quoted in terms 

of % above/below on over all 'G' Schedule, not in part or on any individual 

items. Total quoted amount for BoQ will be taken for final evaluation. The 

Bids shall be ranked on increasing order of the quoted rate. 

 

29. Compliance with 

the code of Integrity 

and no conflict of 

interest 

CHAPTER VI  

Code of Integrity  

Rule 80. Code of integrity.-  
Any person participating in procurement process shall,-  

(a) not offer any bribe, reward or gift or any material benefit either directly or indirectly in 

exchange for an unfair advantage in procurement process or to otherwise influence the 

procurement process;  

(b) not misrepresent or omit information that misleads or attempts to mislead so as to obtain 

a financial or other benefit or avoid an obligation;  

(c) not indulge in any collusion, bid rigging or anticompetitive behaviour to impair the 

transparency, fairness and progress of the procurement process;  

(d) not misuse any information shared between the procuring entity and the bidders with an 

intent to gain unfair advantage in the procurement process;  

(e) not indulge in any coercion including impairing or harming or threatening to do the 

same, directly or indirectly, to any party or to its property to influence the procurement 

process;  

(f) not obstruct any investigation or audit of a procurement process;  

(g) disclose conflict of interest, if any; and  

(h) disclose any previous transgressions with any entity in India or any other country during 

the last three years or any debarment by any other procuring entity.  

Rule 81. Conflict of interest.- (1) A conflict of interest for procuring entity or its personnel 

and bidders is considered to be a situation in which a party has interests that could 

improperly influence that party’s performance of official duties or responsibilities, 

contractual obligations, or compliance with applicable laws and regulations.  

(2) The situations in which a procuring entity or its personnel may be considered to be in 

conflict of interest includes, but not limited to, following:-  

(a) A conflict of interest occurs when procuring entity’s personnel’s private interests, such 

as outside professional or other relationships or personal financial assets, interfere or appear 

to interfere with the proper performance of its professional functions or obligations as a 

procurement official.  

(b) Within the procurement environment, a conflict of interest may arise in connection with 

such private interests as personal investments and assets, political or other outside activities 

and affiliations while in the service of the procuring entity, employment after retirement 

from the procuring entity’s service or the receipt of a gift that may place the procuring 

entity’s personnel in a position of obligation.  
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(c) A conflict of interest also includes the use of procuring entity’s assets, including human, 

financial and material assets, or the use of procuring entity’s office or knowledge gained from 

official functions for private gain or to prejudice the position of someone procuring entity’s 

personnel does not favour.  

(d) A conflict of interest may also arise in situations where procuring entity’s personnel is 

seen to benefit, directly or indirectly, or allow a third party, including family, friends or 

someone they favour, to benefit from procuring entity’s personnel’s actions or decisions.  

(3) A Bidder may be considered to be in conflict of interest with one or more parties in a 

bidding process if, including but not limited to:-  

(a) they have controlling partners in common;  

(b) they receive or have received any direct or indirect subsidy from any of them;  

(c) they have the same legal representative for purposes of the bid;  

(d) they have a relationship with each other, directly or through common third parties, that 

puts them in a position to have access to information about or influence on the bid of 

another;  

(e) A bidder participates in more than one bid in the same bidding process. However, this 

does not limit the inclusion of the same sub-contractor, not otherwise participating as a 

bidder, in more than one bid; or  

(f) A bidder or any of its affiliates participated as a consultant in the preparation of the 

design or technical specifications of the subject matter of procurement of the bidding 

process. All bidders shall provide in Qualification Criteria and Biding Forms, a statement 

that the bidder is neither associated nor has been associated directly or indirectly, with the 

consultant or any other entity that has prepared the design, specifications and other 

documents for the subject matter of procurement or being proposed as Project Manager for 

the contract.  

Rule 82. Breach of code of integrity by the bidder.- Without prejudice to the provisions of 

Chapter IV of the Act, in case of breach of any provision of the code of integrity by a bidder 

or prospective bidder, as the case may be, the procuring entity may take appropriate action in 

accordance with the provisions of subsection (3) of section 11 and section 46.  

30. Grievance 

Redressal during 

procurement process 

The first appellate authority is Addl. Chief Engineer, MUNCIPAL CORPORATION KOTA-

NORTH, Region Kota and second appellate authority is Chief Engineer (SP), MUNCIPAL 

CORPORATION KOTA-NORTH, Jaipur (Raj.) 

CHAPTER-VII  

Appeals  
Rule 83. Form of Appeal.- (1) An appeal under sub-section (1) or (4) of section 38 shall be in 

Form along with as many copies as there are respondents in the appeal.  

(2) Every appeal shall be accompanied by an order appealed against, if any, affidavit verifying 

the facts stated in the appeal and proof of payment of fee.  

(3) Every appeal may be presented to First Appellate Authority or Second Appellate Authority, 

as the case may be, in person or through registered post or authorised representative.  

Rule 84. Fee for filing appeal.- (1) Fee for first appeal shall be rupees two thousand five hundred 

and for second appeal shall be rupees ten thousand, which shall be non-refundable.  

(2) The fee shall be paid in the form of bank demand draft or banker’s cheque of a Scheduled Bank 

payable in the name of Appellate Authority concerned.  

Rule 85. Procedure for disposal of appeal.- (1) The First Appellate Authority or Second 

Appellate Authority, as the case may be, upon filing of appeal, shall issue notice accompanied 

by copy of appeal, affidavit and documents, if any, to the respondents and fix date of hearing.  

(2) On the date fixed for hearing, the First Appellate Authority or Second Appellate Authority, 

as the case may be, shall,-  

(a) hear all the parties to appeal present before him; and  

(b) peruse or inspect documents, relevant records or copies thereof relating to the matter.  

(3) After hearing the parties, perusal or inspection of documents and relevant records or copies 

thereof relating to the matter, the Appellate Authority concerned shall pass an order in writing 

and provide the copy of order to the parties to appeal free of cost.  

(4) The order passed under sub-rule (3) shall also be placed on the State Public Procurement 

Portal.  

Rule 86. Repeal and savings.- All rules, regulations, orders, notifications, departmental codes, 

manuals, by-laws, official memoranda or circulars relating to procurement of goods, services or 

works provided for in these rules, which are in force on the date of commencement of these 

rules, in relation to the matter covered by these rules are hereby repealed to the extent they are 

covered by these rules:  

Provided that such repeal shall not affect the previous operation of rules, regulations, orders, 
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notifications, departmental codes, manuals, by-laws, official memoranda or circulars, so 

repealed and the procurement process commenced before the commencement of these rules 

shall continue as per the provisions of rules, regulations, orders, notifications, departmental 

codes, manuals, by-laws, official memoranda or circulars, so repealed.  

31-Department’s 

right to vary 

quantities 

(i) At the time of award of contract, the quantity of goods, works or services originally 

specified in the Bidding document may be increased or decreased by a specified 

percentage, but such increase or decrease shall not exceed fifty percent of the quantity 

specified in the Bidding Document. It shall be without any change in the unit price or 

other terms and conditions of the Bid and the conditions of contract. 

(ii) If the department does not procure any subject matter of procurement or procures less 

than the quantity specified in the Bidding Document due to change in circumstances, the 

Bidder shall not be entitled for any claim or compensation except otherwise provided in 

the conditions of contract. 

23. Additional 

performance 

Security 

As per Finance (G&T) Department Notification dated 22.10.2021, the following new rule 

75A is inserted after the existing rule 75 and before the existing rule 76 in RTPP Rules 

2013:- 

In addition to Performance security as specified in rule 75, an Additional Performance 

Security shall also be taken from the successful bidder in case of unbalanced bid. The 

Additional Performance Security shall be equal to fifty percent of Unbalanced Bid Amount. 

The Additional Performance Security shall be deposited in lump sum by the successful 

bidder before execution of Agreement. The Additional Performance Security shall be 

deposited through e-Grass, Demand draft, Banker's Cheque, Govt. Securities or Bank 

Guarantee. 

Explanation : For the purpose of this rule- 

 Unbalanced Bid means any bid below more than fifteen percent of estimated Bid Value. 

Estimated Bid Value means value of subject matter of procurement mention in bidding 

documents by the Procuring Entity. 

 Unbalanced Bid Amount means positive difference of eighty five percent of estimated Bid 

Value minus Bid Amount Quoted by the bidder. 

 

The Additional Performance Security shall be refunded to the contractor after satisfactory 

completion of the entire work. The Additional Performance Security shall be forfeited by 

the Procuring Entity when work is not completed within stipulated period by the contractor. 

Provision for 'Unbalanced Bid' and 'Additional Performance Security' shall be mentioned in 

the Bidding Documents by the Procuring Entity." 

 

 

 

 
Signature of contractor           Executive  Engineer  

Municipal Corporation Kota-North   
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FORM No. 1  

[See rule 83]  

Memorandum of Appeal under the Rajasthan Transparency in  

Public Procurement Act, 2012  
Appeal No ………of ……………  

Before the …………………………(First / Second Appellate Authority)  

1. Particulars of appellant:  

(i) Name of the appellant:  

(ii) Official address, if any:  

(iii)Residential address:  

 

2. Name and address of the respondent(s):  

(i)  

(ii)  

(iii)  

 

3. Number and date of the order appealed against  

and name and designation of the officer / authority  

who passed the order (enclose copy), or  

a statement of a decision, action or omission of  

the procuring entity in contravention to the provisions  

of the Act by which the appellant is aggrieved:  

 

4. If the Appellant proposes to be represented  

by a representative, the name and postal address  

of the representative:  

 

5. Number of affidavits and documents enclosed with the appeal:  

 

6. Grounds of appeal:  

………………………………………………………………………  

………………………………………………………………………  

………………………………………………………………………  

…………………………………………….....(Supported by an affidavit)  

 

7. Prayer:  

………………………………………………………………………  

………………………………………………………………………  

……………………………………………………  

Place …………………………………….  

Date ……………………………………  

Appellant's Signature  
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Annexure-A : Compliance with the Code of Integrity and No conflict of Interest. 

 

Any person participating in a procurement process shall:- 

 

(a) not offer any bribe, reward or gift or any material benefit either directly or indirectly in 

exchange for an unfair advantage in procurement process or to otherwise influence the 

procurement process. 

 

(b) not misrepresent or omit that misleads or attempts to mislead so as to obtain a financial 

or other benefit or avoid an obligation. 

 

(c) not indulge in any collusion, Bid rigging or anti competitive behaviour to impair the 

transparency, fairness and progress of the procurement process. 

 

(d) not misuse any information shared between the procuring Entity and the Bidders with 

an intent to gain unfair advantage in the procurement process. 

 

(e) Not indulge in any coercion including impairing or harming or threatening to do the 

same, directly or indirectly, to any party or to its property to influence the procurement 

process. 

 

(f) not obstruct any investigation or audit of a procurement process. 

 

(g) disclose conflict of interest, if any and 

 

(h) disclose any previous transperession with any Entity in India or any other country 

during the last three years or any debarment by any other procuring entity.  

 

 

Conflict of Interest 

The Bidder participating in a bidding process must not have a Conflict of Interest. A Conflict 

of Interest is considered to be a situation in which a party has in erects that could improperly 

influence that party's performance of official duties or responsibilities, contractual 

obligations, or compliance with applicable laws and regulations. 

 

A Bidder may be considered to be in Conflict of Interest with one or more parties in a 

bidding process if, including but not limited to: 

 

(a) have controlling partners/share holders in common or 

 

(b) receive or have received any direct or indirect subsidy from any of them or 

 

(c) have the same legal representative for purpose of the Bid or 

 

(d) have a relationship with each other, directly or through common third parties, that 

puts them in a position to have access to information about or influence on the Bid 

of another Bidder, or influence the decisions of the Procuring Entity regarding the 

bidding process or 

 

(e) the bidder participates in more than one Bid in a bidding process. Participation by a 

Bidder in more than one Bid will result in the disqualification of all Bids in which 
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the Bidder is involved. However, this does not limit the inclusion of the same 

subcontractor, not otherwise participating as a Bidder, in more than one Bid or 

 

(f) The Bidder or any of is affiliates participated as a consultant in the preparation of 

the design on technical specifications of the Gods, Works or Services that are the 

subject of the Bid or 

 

 

(g) Bidder or any of its affiliates has been hired (or is proposed to be hired) by the 

procuring Entity as engineer-in-charge/consultant for the contract. 
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Annexure B: Declaration by the Bidder regarding Qualifications 

 

Declaration by the Bidder 

 

In relation to my/our Bid submitted to __________________________ for procurement of 

___________________________ in response to their Notice Inviting Bids No. _________ 

dated ____________. I/We hereby declare under Section 7 of Rajasthan Transparency in 

Public Procurement Act, 2012 that: 

 

1. I/We possess the necessary professional, technical, financial and managerial 

resources and competence required by the Bidding Document issued by the 

Procuring Entity. 

 

2. I/We have fulfilled my/our obligation to pay such of the taxes payable to the Union 

and the State Government or any local authority as specified in the Bidding 

Document. 

 

3. I/We are not insolvent, in receivership, bankrupt or being wound up, not have 

my/our affairs administered by a court or a judicial officer, not have my/our 

business activities suspended and not the subject of legal proceedings for any of the 

foregoing reasons. 

 

4. I/We do not have and our directors and officers not have been convicted of any 

criminal offence related to my/our professional conduct or the making of false 

statements or misrepresentations as to my/our qualifications to enter into a 

procurement contract within a period of three years preceding the commencement 

of this procurement process or not have been otherwise disqualified pursuant to 

debarment proceedings. 

 

5. I/We do not have a conflict of Interest as specified in the Act, Rules and the 

Bidding Document which materially affects fair competition. 

 

 

Signature 

Name: 

Designation 

Address: 

Date: 

Place: 
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Annexure C: Grievance Redressal during Procurement Process 

 

As per Section 38 of Rajasthan Transparency in Public Procurement Act  2012 subject to 

Section 40, if any Bidder or prospective bidder is aggrieved that any decision, action or 

omission of the Procuring Entity is in contravention to the provisions of the Act or the 

Rules or the Guidelines issued there under, Nagar Nigam Kota North within a period of 

ten days from the date of such decision or action, omission, as the case may be, clearly 

giving the specific ground or ground on which he feels aggrieved: 

 

(1) Filing an appeal 

 

If any Bidder or prospective bidder is aggrieved that any decision, action or omission of 

the Procuring Entity is in contravention to the provisions of the Act or the Rules on the 

Guidelines issued there under, he may file an appeal to First Appellate Authority, as 

specified in the Bidding Document within a period of ten days from the date of such 

decision or action, omission, as the case may be clearly giving the specific ground or 

grounds on which he feels aggrieved. 

 

Provided further that in case a procuring entity evaluates the Technical Bids before the 

opening of the Financial Bids, an appeal related to the matter of Financial Bids may be 

filed only by a Bidder whose Technical Bid is found to be acceptable. 

 

(2)  The officer to whom an appeal is filed under para (1) shall deal with the appeal as 

expeditiously as possible and shall endeavor to dispose it of within thirty days from the 

date of the appeal. 

 

(3) If the officer designated under para (1) fails to dispose of the appeal filed within the 

period specified in para (2), or if the Bidder or prospective bidder or the Procuring 

Entity is aggrieved by the order passed by the First Appellate Authority, the Bidder or 

prospective bidder or the Procuring Entity, as the case may be, may file a second appeal 

to Second Appellate Authority specified in the Bidding Document in this behalf within 

fifteen days from the expiry of the period specified in para (2) or of the date of receipt 

of the order passed by the First Appellate Authority, as the case may be. 

 

(4) Appeal not to lie in certain cases 

 

No appeal shall lie against any decision of the Procuring Entity relating to the following 

matters, namely:- 

 

(a) determination of need of procurement 

(b) provisions limiting participation of Bidders in the Bid process 

(c) the decision of whether or not to enter into negotiations. 

(d) cancellation of a procurement process 

(e) applicability of the provisions of confidentiality 

 

 

(5) Form of Appeal 

 

(a) An appeal under para (1) or (3) above shall be in the annexed Form along with as 

many copies as there are respondents in the appeal. 
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(b) Every appeal shall be accompanied by an order appealed against, if any, affidavit 

verifying the facts stated in the appeal and proof of payment of fee. 

(c) Every appeal may be presented to First Appellate Authority or Second Appellate 

Authority, as the case may be, in person or through registered post or authorized 

representative. 

 

(6) Fee for filing appeal 

 

(a) Fee for first appeal shall be rupees two thousand five hundred and for second appeal 

shall be rupees ten thousand, which shall be non refundable. 

(b) The fee shall be paid in the form of bank demand draft or banker's cheque of a 

Scheduled Bank in India payable in the name of Appellate Authority concerned. 

 

(7) Procedure for disposal of appeal 

 

(a) The First Appellate Authority or Second Appellate Authority, as the case may be, upon 

filing of appeal, shall issue notice accompanied by copy of appeal, affidavit and 

documents, if any, to the respondents and fix date of hearing. 

(b) On the date fixed for hearing, the First Appellate Authority or Second Appellate 

Authority, as the case may be, shall:- 

 

(i)  hear all the parties to appeal present before him and 

(ii) peruse or inspect documents relevant records or copies thereof relating to the  

     matter. 

 

(c) After hearing the parties, perusal or inspection of documents and relevant records or 

copies thereof relating to the matter, the Appellate Authority concerned shall pass an 

order in writing and provide the coy of order to the parties to appeal free of cost. 

 

(d) The order passed under sub clause (c) above shall also be placed on the State Public 

Procurement Portal. 
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Annexure D: Additional Conditions of Contract 

 

1. Correction of arithmetical errors 

 

Provided the Financial Bid is substantially responsive, the Procuring Entity will correct 

arithmetical errors during evaluation of Financial Bids on the following basis: 

 

i. if there is a discrepancy between the unit price and the total price that is obtained by 

multiplying the unit price and quantity, the unit price shall prevail and the total price 

shall be corrected, unless in the opinion of the Procuring Entity there is an obvious 

misplacement of the decimal point in the unit price, in which case the total price as 

quoted shall govern and the unit price shall be corrected. 

 

ii. If there is an error in a total corresponding to the addition or subtraction of subtotals, the 

subtotals shall prevail and the total shall be corrected; and  

 

iii. If there is a discrepancy between words and figures, the amount in words shall prevail, 

unless the amount expressed in words is related to an arithmetic error, in which case the 

amount in figures shall prevail subject to (i) and (ii) above. 

 

If the Bidder that submitted the lowest evaluated Bid does not accept the correction of errors, 

its Bid shall be disqualified and its Bid Security shall be forfeited or its Bid Securing 

Declaration shall be executed. 

 

2. Procuring Entity's Right to Vary Quantities 

 

(i) At the time of award of contract, the quantity of Goods, works or services originally 

specified in he Bidding Document may be increased or decreased by a specified 

percentage, but such increase or decrease shall not exceed twenty percent, of the quantity 

specified in the Bidding Document. It shall be without any change in the unit prices or 

other terms and conditions of the Bid and the conditions of contract. 

 

(ii) If the Procuring Entity does not procure any subject matter of procurement of procures 

less than the quantity specified in the Bidding Document due to change in circumstances, 

the Bidder shall not be entitled for claim or compensation except otherwise provided in 

the Conditions of Contract. 

 

(iii)In case of procurement of Goods or services, additional quantity may be procured by 

placing a repeat order on the rates and conditions of the original order. However, the 

additional quantity shall not be more than 25% of the value of Goods of the original 

contract and shall be with in one month from the date of expiry of last supply. If the 

supplier fails to do so, the Procuring Entity shall be free to arrange for the balance supply 

by limited Bidding or otherwise and the extra cost incurred shall be recovered from the 

supplier. 

 

3. Dividing quantities among more than one Bidder at the time of award (In case of 

procurement of Goods). 

 

As a general rule all the quantities of the subject matter of procurement shall be procured 

from the Bidder, whose Bid is accepted. However, when it is considered that the 

quantity of the subject matter of procurement to be procured is very large and it may 

not be in the capacity of the Bidder, whose Bid is accepted, to deliver the entire 
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quantity or when it is considered that the subject matter of procurement to be 

procured is of critical and vital nature, in such cases, the quantity may be divided 

between the Bidder whose Bid is accepted and the second lowest Bidder or even 

more Bidders in that order in a fair, transparent and equitable manner at the rates of 

the Bidder, whose Bid is accepted. 
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uksV^& mijksDr “kiFk i= jkf”k : 100 ds LVkEi isij ij uksVjkbZM izLrqr djsA 

 

'kiFk&i=  

 

eSa fd& eSllZ ---------------------------------------------------- irk --------------------------------------------------------------------------------------

------------------------ çks -----------------------------------------------------------------  bZÜoj dks lk{kh ekudj fuEu 'kiFk i= 

vkysf[kr djrh gw¡@djrk gw¡ fd & 

1- eSa 'kiFk iwoZd c;ku djrh gw¡@djrk gw¡ fd QeZ eSllZ -----------------------------------  - irk --------------

--------------------------------------------------------------------------------------------- dk ,d ek= çksijkbZVj gw¡] ,oa esjs }kjk 

fufonk --------@2025&26 dk;Z dk uke ------------------------------------------------------------------------------------------------------

------------------------------------------------------ gsrq ewy 'kiFk i= dk;kZy; esa izLrqr dj fn;k tkosxkA 

2- eS 'kiFk iwoZd c;ku djrh gw¡@djrk gw¡ fd esjh mä QeZ }kjk yxk;s dkfeZd muls 

lacafèkr leLr bZ-ih-,Q- ,oa bZ-,l-vkbZ- dh jkf'k;ka bZ-ih-,Q- foHkkx esa tek djkus dk 

mÙkjnkf;Ro esjk Lo;a dk gksxk ,oa çfrekg fcy ds lkFk ih-,Q- o bZ-,l-vkbZ- pkyku ds 

tek dh jlhn ds osfjfQds'ku dh çfr çLrqr dh nh tkosxhA  

3- eS 'kiFk iwoZd c;ku djrh gw¡@djrk gw¡ fd bZ-ih-,Q ,oa bZ-,l-vkbZ ds leLr çdkj ds 

nkf;Roks dk fuoZgu esjs }kjk fd;k tk;sxkA 

4- eS 'kiFk iwoZd c;ku djrh gw¡@djrk gw¡ fd Hkfo"; esa bZ-ih-,Q ,oa bZ-,l-vkbZ ls Jfedks 

ds Hkqxrku dh vkWfMV esjs }kjk djok nh tk;sxh ftldss fy;s eSa L;oa mRrjnk;h jgqxkA  

lR;kiu 

mijksä 'kiFk i= esa of.kZr rF; 1 ls 4 rd esjs Lo;a ds Kku o foÜokl ds vuqlkj lgh 

,oa lp gS] bZÜoj lp cksyus esa esjh enn djsaA 
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uksV^& mijksDr “kiFk i= jkf”k : 100 ds LVkEi isij ij uksVjkbZM izLrqr djsA 

 

 

 

 

 

'kiFk&i= 

eSa fd& eSllZ ---------------------------------------------------- irk ---------------------------------------------------------------------------

----------------------------------- çks -----------------------------------------------------------------  bZÜoj dks lk{kh ekudj 

fuEu 'kiFk i= vkysf[kr djrh gw¡@djrk gw¡ fd & 

1- eSa 'kiFk iwoZd c;ku djrh gw¡@djrk gw¡ fd QeZ eSllZ -----------------------------------  - irk ---

-------------------------------------------------------------------------------------------------------- dk ,d ek= çksijkbZVj gw¡] ,oa 

esjs }kjk fufonk --------@2025&26 dk;Z dk uke --------------------------------------------------------------------------

---------------------------------------------------------------------------------- gsrq ewy 'kiFk i= dk;kZy; esa izLrqr dj 

fn;k tkosxkA 

2- eS 'kiFk iwoZd c;ku djrh gw¡@djrk gw¡ fd esjh mä QeZ dks fdlh Hkh jktdh; 

laLFkk] foHkkx] cksMZ] dkWikZs'ku vFkok miØe eas xr rhu o"kkZs esa Cysd fyLVsM@fMckj 

vFkok fMQkYVj ?kksf"kr ugh fd;k x;k gSA 

lR;kiu 

mijksä 'kiFk i= esa of.kZr rF; 1 ls 2 rd esjs Lo;a ds Kku o foÜokl ds vuqlkj 

lgh ,oa lp gS] bZÜoj lp cksyus esa esjh enn djsaA 
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&izk:Ik& 

¼ysVjgsM½ 

 
 

   

 
 

   
lgefr&i= 

 
 

   

 
 

   
Jheku -------------------------------------------------- 

   
uxj fuxe dksVk mÙkjA 

   
     
 
fo"k; %  viuh fufonk gsrq lgefr ds laca/k esaA 

   
 
izlax %  fufonk Øekad-------------------------------------------- 

  
egksn;] 

   
 
fo"k;kUrxZr fuosnu gS fd eSa lR;fu"Bk iwoZd viuh fuEu lgefr izLrqr djrk gw¡ %& 

 
¼1½ fufonk izi= ij esjs Lo;a ds gLrk{kj gSA 

   
 
¼2½ fufonk nj Lo;a esjs }kjk Hkjh xbZ gSA 

   
 
¼3½ esjs }kjk izLrqr jftLVsª'ku esjk Lo;a dk gS ,oe~ iw.kZr;k oS/k gSA 

 
 
¼4½ dk;Z esjs }kjk gh lEikfnr fd;k tk;sxk ,oa bls Sublet ugha fd;k tk;sxkA 

 
¼5½ fdlh Hkh izdkj dh xyr tkudkjh ds fy;s eSa Lo;a mÙkjnk;h jgw¡xkA 

 
     
 

 
   

 
 

   
fnukad % --------------------------  
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dk;kZy; uxj fuxe] dksVk&mÙkj ¼jkt0½ 
 

rduhdh fcM+ nLrkost pSd fyLV 

 

dk;Z dk uke%& uxj fuxe dksVk mRrj {ks= ds okMZ ua0 42] 61 esa dkyk rkykc ls cksj[ksMk ¶ykbZ 

vkWoj rd (Left Side) bUVjyksfdax dk;ZA (Ncap) ¼dk;Z la[;k&08½ 

Øñlañ 
rduhdh fcM+ ds lkFk fuEu nLrkost tks layXu djus gSA 

nLrkostks dk 

fooj.k 
layXu ist 

01 

fufonvksa esa Hkkx ysus okys laosndksa@QeksZ }kjk tek dh tkus okyh fufonk 

'kqYd] izkslsfxax Qhl] /kjksgj jkf'k vk;qDRk uxj fuxe dksVk&mŸkj dh 

osclkbV www.kotamc.org, ij tkdj vkWuykbZu@Mh-Mh- ¼/kjksgj 

jkf”k@fufonk “kqYd] vk;qDr uxj fuxe dksVk&mÙkj ds uke ,oa izkslsflax 

Qhl MD-RISL t;iqj ds uke½ Hkh tek tek djokbZ tk ldrh gSA 

ftldh jlhn vkWuykbZu rduhdh fcM esa laonsd }kjk viyksM djuh gksxhA 

  

02 
fufonknrk ds orZeku irs izek.k ¼uy@fctyh dk fcy@vk/kkj 

dkMZ@MªkbZfoax ykblsal ,oa vkfn½ izfr layXu djuh gksxhA 
  

03 
deZpkjh Hkfo‘; fuf/k ;kstuk (EPFO) ds vUrxZr EPF & ESI iath;u 

dh izfr layXu djuh gksxh 
  

04 
EPF & ESI ds leLr izdkj ds nkf;Ùoksa dk fuogZu laosnd dk gksxk ds 

laca/k esa 100@&:0 ds LVkEi ij uksVsjkbZt 'kiFk i= izLrqr djuk gksxkA 
  

05 

laosnd dks fdlh Hkh jktdh; laLFkk foHkkx] cksMZ] dkWiksZjs'ku vFkok miØe esa 

xr 03 o"kksZa esa CySd fyLVsM@fMckj vFkok fMQkYVj ?kksf"kr ugha fd;k gksuk 

pkfg, bl laca/k esa 100@&:0 ds LVkEi ij uksVsjkbZt 'kiFk i= fufonk ds 

lkFk layXu fd;k tkuk vko';d gSA 

  

06 

cksyh tek djkus dh vafre frfFk ls iwoZ U;wure fiNys ikap o’kkZsa ds nkSjku 

Bsdsnkj dh Hkwfedk esa leku izdf̀r ds fuekZ.k dk;ksZa ds vUrxZr dk;kZuqHko] 

tks lacaf/kr dk;Z ds dk;Zikyd vfHk;Urk (Executive Engineer) }kjk 

izekf.kr gksA Bsdsnkj ds fo:) dksbZ yfEcr U;kf;d izfØ;k (Pending 

Litigation) ugha gksuh pkfg, rFkk ;g ?kks’k.kk Bsdsnkj ds ysVj iSM ij 

LogLrk{kfjr (Dulysigned) gksuh pkfg,A 

  

07 

Required quantities for the above work should be 33% of G-

Schedule quantity of item Serial No. 5 of interlocking work 

as follows executed in the last five financial year in single 

work. (F.Y. 20-21, 21-22, 22-23, 23-24 & 24-25) 

  

08 
QeZ uxj fuxe dksVk ,oa vU; foHkkx esa iath;u dh izfr layXu djuh 

gksxhA   
  

09 
QeZ dh th,lVh foHkkx esa iath;u dh izfrA 

  

10 
QeZ dk isudkMZ ua0 dh Nk;kizfr layXu djuh gksxhA 

  

11 
fufonk ds leLr nLrkostksa dks viyksM+ fd;k tkuk vko“;d gS rFkk izR;sd 

i`‘B ij Bsdsnkj }kjk fof/kor :i ls gLrk{kj fd;k tkuk vfuok;Z gSaA  
  

12 
dSafly psd dh izfr layXu djuh gksxhA  

  

13 
fufonk esa layXu lgefr i= izk:i ds vuq:i Hkjdj LogLrk{kjkFkZ viyksM+ 

djsaA 
  

uksV %& 1- laonsd }kjk rduhdh fcM es layXu 'kir i=ksa dh ewy gkMZ dkWih dk;kZy; esa tek djkuh  

         gksxhA 

2-mDr lHkh izek.k i= o nLrkost Lo izekf.kr gksus pkfg;s ,oa mDr nh xbZ lwpuk,sa esjh 

tkudkjh ,oa fo”okl ds vuqlkj lgh gS rFkk gekjh QeZ fufonk dh leLr 'krksZ ,oa fu;eksa 

dh ikyuk djus ds fy;s lger gSA bl ckcr lgefr i= Hkjk tkdj Loizekf.kr layXu djsaA  

s 

 

gLrk{kj fufonknkrk                                                  vf/k”kk’kh vfHk;Urk  

                                                                uxj fuxe] dksVk&mÙkj 

http://www.kotamc.org/
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Annex-1 : Tender Letter 

To  

The Commissioner  

Municipal Corporation  

Kota-North, (Raj). 

 

Subject: uxj fuxe dksVk mRrj {ks= ds okMZ ua0 42] 61 esa dkyk rkykc ls cksj[ksMk ¶ykbZ 

vkWoj rd (Left Side) bUVjyksfdax dk;ZA (Ncap) 

Ref: Your NIT No.      18/2025-26  

 

Dear Sir, 

1. Having carefully examined all the parts of the tender documents and the addenda (if any) for the 

execution of the above mentioned works, having obtained all requisite information affecting this 

tender, having visited the site and being aware of all conditions and difficulties likely to affect the 

execution of the contract, we, the undersigned, hereby offer to execute the single responsibility 

turn-key job on lump-sum basis as described in the Tender Documents and to hand over the whole 

of the said works in conformity with the drawings, conditions of contract, technical conditions and 

scope of work, for the sum indicated in the financial offer and such other sum as may be ascertained 

in accordance with the Contract. 

2. We declare that we have read and understood and that we accept all clauses, conditions, 

descriptions, drawings of the tender documents volume I to volume IV, and subsequent addenda (if 

any) without any change, reservations and conditions. If any change, reservation or condition has 

been made in our tender we herewith withdraw it. 

3. We undertake, if our tender is accepted, to commence the work within 10 days of the work order 

and to complete the work in the stipulated time for completion. 

4. If our tender is accepted we will provide a security deposit in the required form in the sums as 

stipulated in the tender documents. 

5. Unless and until the formal agreement is prepared and signed, this tender, together with your 

written acceptance thereof shall constitute a binding contract between us. 

6. We agree to abide by this tender for the period of 90 days from the date of opening of the pre-

qualification bids and it shall remain binding upon us and may be accepted by you at any time 

before the expiry of that period, and not to make any modifications in its terms and conditions 

which are not acceptable to you. 

7. Together with the tender we submit the earnest money of Rs 
1) ......................... as    

2) .......................................................................... 

 

Dated this ................................................. day ..................................... 20….... 
3
) ................................................ in the capacity of  

4) ...................................................... 

duly authorized to sign the tender for and on behalf of 
5) ...................................................... 

Name: 

Address: 

Telephone:                                    Telefax:                                  Telex: 

 

Signature of the authorized representative   .............................................. 

Amount of Earnest Money 

Indicate the firm in which it is provided 

3- Signature of authorized representative of the firm 

4-       Name of Bidder 
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RPWA-87 

(Rule 335 & 594(iii)) 

ANNEX –2 : Form of Bank guarantee for earnest money 

 

To 

The Governor of the State of Rajasthan 

Through Superintending Engineer, Municipal Corporation , Kota-North 

 

Whereas the Governor of the State of Rajasthan through Commissioner, Municipal Corporation, Kota 

North  (here-in-after called “the Department”) has called for tenders for execution of NIT 18/2025-

26. due on ------- or any extended date and as per normal rules of the Department, Earnest Money is 

to be deposited along with the tender, and whereas, the Rules of the State Department permit deposit 

of Earnest Money up to Rs. 10 lacs in form of DD cash and the balance in the form of Bank 

Guarantee. 

1. In consideration of the Governor of State of Rajasthan having made such a stipulation in Rule 

595 (iii) (a) of the Public Works Financial & Accounts Rules, and M/s ……………….. (name 

of contractors) are desirous of depositing Earnest Money in excess of Rs. 10 lac i.e. Rs. 

………… (Rupees……………. only) (excess over Rs. 10 lacs) in the form of Bank Guarantee 

as Earnest Money in order to participate in the tender for work above mentioned as per said 

Rules, and will be so permitted on production of a Bank Guarantee for Rs……………….  

(Rupees ……………. only), We ……………………. (indicate name of the “Bank”), here-in-

after referred to as the “Bank” at the request of M/s …………, contractor(s), do hereby 

undertake to pay to the Department an amount not exceeding Rs. …………….  

(Rupees……………. only) on demand. 

2. We………………… (indicate the name of Bank), do hereby undertake to pay Rs. ……………. 

only) the amounts due and payable under this guarantee without any demur or delay, merely on 

a demand from the Department. Any such demand made on the bank by the Department shall 

be conclusive and payable by the Bank under this guarantee. The Bank Guarantee shall be 

completely at the disposal of the Department and We …………….. (indicate the name of 

Bank), bound ourselves with all directions given by Department regarding this Bank Guarantee. 

However, our liability under this guarantee shall be restricted to an amount not exceeding 

Rs…………….  (Rupees………….. only). 

3. We ……………. (indicate the name of Bank), undertake to pay to the Department any money 

so demanded notwithstanding any dispute or disputes raised by the contractor(s) in any suit or 

proceeding pending before any Court or Tribunal or Arbitrator etc. relating thereto, our liability 

under these presents being absolute, unequivocal and unconditional. 

4. We……………… (indicate the name of Bank) further agree with the Department that the 

Department shall have the fullest liberty without our consent and without affecting in any 

manner our obligations, hereunder to extend the date of receipt of such tenders for the work as 

aforesaid or to vary any other terms and conditions of the Notice Inviting Tenders or the tender, 

extend the validity of tenders, or time for completion of the work, etc. We shall not be relieved 

from our liability by reason of any such variation or extension or for any forbearance, act or 

omission on the part of the Department or any indulgence by the Department, to the said 

contractor(s) or by any such matter or thing whatsoever which would but for this provision, 

have the effect of so relieving us. 

5. The liability of us………………… (indicate the name of Bank), under this guarantee will not 

be discharged due to the change in the constitution of the Bank or the Contractor(s). 
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6. We …………… (indicate the name of Bank), lastly undertake not to revoke this guarantee 

except with the previous consent of the Department in writing. 

7. This Guarantee shall remain valid and in full effect, until it is decided to be discharged by the 

Department. Notwithstanding anything mentioned above, our liability against this guarantee is 

restricted to Rs.…………… (Rupees ………………….. only).  

8. It shall not be necessary for the State Department to proceed against the contractor before 

proceeding against the Bank and the guarantee herein contained shall be enforceable against the 

Bank notwithstanding any security which the State Department may have obtained or obtain 

from the contractor. 

9. The Bank Guarantee shall be payable at the headquarters of the Division, or the nearest District 

Headquarters. If the last date of expiry of the Bank Guarantee happens to be a holiday of the 

Bank, the Bank Guarantee shall expire on the close of the next working day. 

 

Dated ………….. day of …………..      For and on behalf of the Bank (indicate the Bank) 

Signature & Designation 

The above Guarantee is accepted by the Department of the State of Rajasthan 

For and on behalf of the Governor of State of Rajasthan 

Signature 
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Annex-3 : Power of attorney of the representative of a firm       

Power of Attorney for Authorized Representative 

The firm M/s………………………………..authorize the following Representative to sign and 

submit the tender document, negotiate terms and conditions for the contract, to sign the contract, to 

deal with the MUNCIPAL CORPORATION KOTA-NORTH, to issue and receive correspondence 

related to all matters of the tender “NIT- 18/2025-26.”. We / M/s 

_______________________________ undertake the responsibility due to any act of the 

representative appointed hear by. 
For Partnership Firm’s 

S. 

No. 

Name of the All Partner Signature of Partner with Seal  

1.   

2.   

3   

4 Name and Designation of the person 

Authorized 

 

5 Attested Signature of the Authorized 

Representative  

 

For Limited Firm’s 

Name and Designation of the person 

Authorized 

 

Firm  

Address  

Telephone No.  

Fax No.  

Telex No.  

Authority By which the Powers is delegated  

Attested Signature of the Authorized 

Representative  

 

Name and Designation of person attesting the 

signatures 

 

To be Prepared on Stamp Paper of Rs.100/- duly attested by Notary 
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Annex-4 : Undertaking by Bidder 

 

I/We undertake and confirm that “for modifications/deviations to Conditions of Contract / Technical 

Specifications no price information is indicated in Envelope A.   

I/We understand that if this Undertaking is found to be incorrect, our tender may not be considered 

for Evaluation in future for financial evaluation, for which I/WE shall be liable for all consequences 

and / or damages. 

 

Signature 

With Seal 

Full Name ________________ 

Designation______________ 

Address _______________ 

                                     

(Authorized representative) 
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Annex-5 : Declaration 

 

I/We _____________________________ the undersigned, hereby certify that I/We have read, 

understood all the terms and conditions given in the tender document, including those in the addenda 

issued by the Department and the same are acceptable to us without any deviations.  

If this declaration is found to be incorrect then without prejudice to any other action that may 

be taken, my/our security may be forfeited in full & the tender, if any to the extent accepted 

may be cancelled.  

Signature 

With Seal 

Full Name ________________ 

Designation______________ 

Address _______________ 

                               (Authorized representative) 
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Annex-6 : Declaration – Under the official Secrets Act 

 

“I/We hereby declare that I/We shall treat the tender documents, drawings and other records, 

connected with the work, as secret confidential documents and shall not communicate information 

derived there from to any person other than a person to whom I/We am/are authorized to 

communicate the same or use the information in any manner prejudicial to the safety of the same”. 

I/We understand that failure to observe the secrecy of the tenders will render the tender, liable to 

summary rejection. 

Signature 

With Seal 

Full Name ________________ 

Designation_______________ 

Address _________________ 

                              

(Authorized representative) 
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Annex-7 : Form of Agreement 

 

THIS Agreement made the ________ day of ________20_____ between the  Commissioner 

Municipal Corporation, Kota-North  (hereinafter called MUNCIPAL CORPORATION KOTA-

NORTH) on behalf of the Governor of Rajasthan of the one part and _____________________ of 

________________ (hereinafter called Contractor) of the other part. 

WHEREAS the MUNCIPAL CORPORATION KOTA-NORTH is desirous for NIT-18/2025-26.. 

WHEREAS the Municipal Corporation, Kota-North has accepted a tender by the Contractor for the 

execution, completion and maintenance of such work, 

NOW THIS AGREEMENT WITNESSES as follows: 

1.   In this Agreement words and expressions shall have the same meanings as are respectively assigned 

to them in the conditions of Contract hereinafter referred to.  

2. The following documents shall be deemed to form and be read and construed as part of this 

Agreement, viz.: 

a) Form of agreement 

b)  Letter of award and any pre-award correspondence between Department and the Bidder 

c) Tender documents contained in; 

 Vol-I : Notice Inviting Tender, Instruction to Bidders (ITT), General Condition of Contract        

, Special Conditions of Contract, Scope of Work, Technical Specifications 

 Vol-II : Schedule of Prices 

 All addenda issued 

d) The Tender Offer 

 

3. The signed and initialed Tender Documents shall be deemed to form and be read and construed as 

part of this Agreement. 

4. In consideration of the payments to be made by the MUNCIPAL CORPORATION KOTA-

NORTH to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the 

MUNCIPAL CORPORATION KOTA-NORTH to provide, execute, and to complete the work, 

remedy the defects, commission the work and maintain it in conformity in all respects with the 

provisions of the Contract. 

5. The MUNCIPAL CORPORATION KOTA-NORTH hereby covenants to pay the Contractor in 

consideration of the provisions, execution, completion of the works, remedying of the defects 

therein and maintenance of the work the Contract Price or that sum as may become payable under 

the conditions of the Contract at the times and in the manner prescribed by the Contract.  

6. The following are the salient data of the agreement: 
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- Contract sum  Rs ______________ 

       Security Deposit: Rs ______________ ( 10 % of the payments) 

- Time for completion: 

 Execution Part     : 08 months 

  

IN WITNESS thereof the parties to these present have hereto set and subscribed their respective 

hands the day, month and year first above written. 

SIGNED for and on behalf of MUNCIPAL CORPORATION KOTA-NORTH 

 

   

MUNCIPAL CORPORATION KOTA-

NORTH Official 

 

 Witness 

 

 

SIGNED for and on behalf of the Contractor 

 

 

   

Authorized representative   Witness 
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RPWA 88 A 

(Rules 338 & 595(iii) c) 

Annex-8 : Model of the Security Deposit Guarantee 

To 

The Governor of the State of Rajasthan 

Through , Municipal Corporation, Kota-North,  Commissioner Municipal Corporation, Kota-North. 

Whereas the Governor of the State of Rajasthan through  Commissioner Municipal Corporation, 

Kota-North (here-in-after called “the Department”) having entered into an agreement No___ dated 

____ with M/s _______ (herein after called the contractor) for NIT 18/2025-26 .herein after called 

“the said Agreement” under which the contractor(s) M/s _______________ have applied to furnish 

Bank Guarantee to makeup the full Security Deposit. 
1. In consideration of the Governor of State of Rajasthan having made such a stipulation in 

agreement. We ______________ (indicate name of the “Bank”), here-in-after referred to as the 

“Bank” at the request of M/s _____________, contractor(s), do hereby undertake to pay to the 

Department an amount not exceeding Rs. ____________  (Rupees _______________  only) on 

demand. 

2. We ______________ (indicate the name of Bank), do hereby undertake to pay Rs. 

__________________ only) under this guarantee without any demur or delay, merely on a 

demand from the Department. Any such demand made on the bank by the Department shall be 

conclusive and payable by the Bank under this guarantee. The Bank Guarantee shall be 

completely at the disposal of the Department and We ___________ (indicate the name of 

Bank), bound ourselves with all directions given by Department regarding this Bank Guarantee. 

However, our liability under this guarantee shall be restricted to an amount not exceeding 

Rs______________  (Rupees_______________ only). 

3. We _________________ (indicate the name of Bank), undertake to pay to the Department any 

money so demanded notwithstanding any dispute or disputes raised by the contractor(s) in any 

suit or proceeding pending before any Court or Tribunal or Arbitrator etc. relating thereto, our 

liability under these presents being absolute, unequivocal and unconditional. 

4. We_________________ (indicate the name of Bank) further agree that the guarantee herein 

contained shall remain in full force and effect during the period that would be taken for the 

performance of the said Agreement and that it shall continue enforceable till all the dues of the 

Department under or by virtue of the said Agreement have been fully paid and its claims 

satisfied or discharged or till the Department certifies that the terms and conditions of the said 

Agreement have been fully and properly carried out by the said contractor(s) and accordingly 

discharges this guarantee. 

5. We____________________ (indicate the name of Bank) further agree with the Department that 

the Department shall have the fullest liberty without our consent and without affecting in any 

manner our obligations, hereunder to vary any of the terms and conditions of the said 

agreement or to extend time of performance by the said contractor(s) from time to time or to 

postpone for any time or from time to time any of the powers exercisable by the Department 

against the said contractor(s) and to forbear or enforce any of the terms and conditions relating 

to the said agreement and we shall not be relived from our liability by reason of any such 

variation, or extension being granted to the said contractor(s) or for any forbearance act of 

omission on the part of the Department or any indulgence by the Department to the said 

contractor or by any such matter or thing whatsoever which would but for this provision, have 

effect of so reliving us. 

6. The liability of us__________________ (indicate the name of Bank), under this guarantee will 

not be discharged due to the change in the constitution of the Bank or the Contractor(s). 

7. We ____________________ (indicate the name of Bank), lastly undertake not to revoke this 

guarantee except with the previous consent of the Department in writing. 
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8. This Guarantee shall remain valid and in full effect, until it is decided to be discharged by the 

Department. Notwithstanding anything mentioned above, our liability against this guarantee is 

restricted to Rs__________________ (Rupees __________________________ only).  

9. It shall not be necessary for the State Department to proceed against the contractor before 

proceeding against the Bank and the guarantee herein contained shall be enforceable against the 

Bank notwithstanding any security which the State Department may have obtained or obtain 

from the contractor. 

10. The Bank Guarantee shall be payable at the headquarters of the Division, or the nearest District 

Headquarters. If the last date of expiry of the Bank Guarantee happens to be a holiday of the 

Bank, the Bank Guarantee shall expire on the close of the next working day. 

Dated _____________ day of __________________________ for and on behalf of the Bank 

(indicate the Bank) 

Signature & Designation 

The above Guarantee is accepted by the Department of the State of Rajasthan 

For and on behalf of the Governor of State of Rajasthan 

Signature 

Note: Guarantee to be made on stamp paper purchased by the bank only. 
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(“Copy of appendix XI of PWF&AR, Govt. of Rajasthan effective from 01.07.99 

and subsequent addendum dated 19.03.2001 & 29.03.2001 and other amendments 

up to date. In case of any typographical error or omission or alteration the original 

version of the same shall be valid.”) 

 

GENERAL CONDITIONS OF CONTRACT 

 
(“Copy of appendix XI of PWF&AR, Govt. of Rajasthan effective from 01.07.99 and subsequent 

addendum upto date. In case of any typographical error or omission or alteration the original version 

of the same shall be valid.”) 

 

GENERAL CONDITIONS OF CONTRACT 

Clause 1:  Security Deposit 

“The security deposit @ 10% of the gross amount of the running bill shall be deducted from each 

running bill and shall be refunded as per rules on completion of the contract as per terms and 

conditions. The earnest money deposited shall however be adjusted while deducting security deposit 

from the first running bill of the contractor. There will be no maximum limit of security deposit. 

A contractor may, however, elect to furnish bank guarantee or any acceptable form of security for an 

amount equal to the full amount of security deposit @ 10% of the work order before or at the time of 

executing the agreement. In that case earnest money may be refunded only after furnishing of the 

bank guarantee as above. During the execution of the work or after completion of the work also a 

contractor may replace the security deposit by furnishing bank guarantee for an equal amount. 

However, during execution of the work if cost of work exceeds as shown at the time of furnishing 

bank guarantee, balance security deposit shall be deducted from the Running Account Bills." 

 

All compensation or other sums of money payable by the Contractor to Government under the terms 

of his contract may be deducted from or paid by the sale of a sufficient part of his Security Deposit, 

or from interest arising therefrom, or from any sums, which may be due or may become due to the 

Contractor by the Government on any account whatsoever, and in the event of his Security Deposit 

being reduced by reason of any such deduction or sale as aforesaid, the Contractor shall within ten 

days thereafter, make good in cash or Bank Guarantee of Nationalised/Scheduled bank, as aforesaid, 

any sum or sums which may have been deducted from or raised by sale of his Security Deposit or any 

part thereof. 

 

In case of Bank Guarantee of any Nationalised/Scheduled Bank is furnished by the Contractor to the 

Government, as part of the Security Deposit and the bank goes into liquidation or, for any reason is 

unable to make payment against the said Bank Guarantee, the loss caused thereby shall fall on the 

Contractor and the Contractor shall forthwith, on demand, furnish additional security to the 

Government to make good the deficit. 

The liability or obligation of the bank under the Guarantee Bond shall not be affected or suspended 

by any dispute between the Engineer-in-Charge and the Contractor, and the payment, under the 

Guarantee Bond by the bank to the Government shall not wait till disputes are decided. The bank 

shall pay the amount under the Guarantee, without any demur, merely on a demand from the 

Government stating that the amount claimed is required to meet the recoveries due or likely to be due 

SECTION - III 
General Condition of Contract 
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from the Contractor. The demand, so made, shall be conclusive as regards to amount due and payable 

by the bank, under the guarantee limited to the amount specified in the Guarantee Bond. The 

guarantee will not be discharged due to the change in the constitution of the Bank or the Contractor. 

The Bank Guarantee shall remain valid upto the specified date unless extended on demand by the 

Engineer-in-Charge which shall include the period of completion of the contract and the defect 

removal period as per terms of the Agreement. Bank’s liability shall stand automatically discharged 

unless a claim in writing is lodged with the Bank within the period stated in the Bank Guarantee 

including the extended period. After satisfactory completion of the contract and clearance of all dues 

by the Contractor, the Chief Engineer or duly authorised Engineer will discharge the Bank Guarantee 

after expiry of the original or the extended period, as the case may be. In case the date of expiry of 

the Bank Guarantee is a holiday, it will be deemed to expire on the close of the next working day. 

Government is not concerned with any interest accruing to the Contractor on any form of Security 

(primary or collateral) lodged by him with the bank or any sums payable to sureties obtained by the 

Bank as counter guarantee to secure its own position. These will be the matters between the Bank and 

the Contractor.  

Clause 2:  Compensation for delay 

The time allowed for carrying out the work as entered in the tender, shall be strictly observed by the 

Contractor and shall be reckoned from the 10th day after the date of written order to commence the 

work is given to the Contractor. If the Contractor does not commence the work within the period 

specified in the work order, he shall stand liable for the forfeiture of the amount of Earnest Money 

and Security Deposit. Besides, appropriate action may be taken by the Engineer-in-Charge/competent 

authority to debar him from taking part in future tenders for a specified period or black list him. The 

work shall, throughout the stipulated period of completion of the contract, be proceeded with all due 

diligence, time being essence of the contract, on the part of the Contractor. To ensure good progress 

during the execution of work, the contractor shall be bound, in all cases in which the time allowed for 

any work exceeds one month (save for special jobs), to complete 1/8th of the whole of the work 

before 1/4th of the whole time allowed under the contract has elapsed, 3/8th of the work before ½ of 

such time has elapsed and 3/4th of work before 3/4th of such time has elapsed. If the contractor fails 

to complete the work in accordance with this time schedule in terms of cost in money, and the delay 

in execution of work is attributable to the contractor, the contractor shall be liable to pay 

compensation to the Government at every time span as below: - 

 

A. Time Span of 

full stipulated 

period 

1/4
th
 1/2th 3/4

th
 Full 

    

B. Work to be 

completed in 

terms of money 

1/8
th
 3/8

th
 3/4

th
 Full 

(Rs. …….) (Rs. …….) (Rs. …….) (Rs. …….) 

C. Compensation 

payable by the 

contractor for 

delay 

attributable to 

contractor at the 

stage of : 

Delay up to one fourth period of the prescribed time span – 2.5% of the 

work remained unexecuted 

Delay exceeding one fourth period but not exceeding half of the 

prescribed time span – 5% of the work remained unexecuted. 

Delay exceeding half of the period but not exceeding three fourth of the 

prescribed time span – 7.5% of the work remained unexecuted 

Delay exceeding three fourth of the prescribed time span – 10% of the 

work remained unexecuted 
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Note: In case delayed period over a particular span is split up and is jointly attributable to 

Government and contractor, the competent authority may reduce the compensation in proportion 

of delay attributable to Government over entire delayed period over that span after clubbing up 

the split delays attributable to Government and this reduced compensation would be applicable 

over the entire delayed period without paying any escalation. 

Following illustrations is given:- 

(i) First time span is 6 months, delay is of 30 days which is split over as under:- 

5 days (attributable to Government) + 5 days (attributable to contractor) + 5 days (attributable to 

Government) + 5 days (attributable to contractor) + 5 days (attributable to Government) + 5 days 

(attributable to contractor) 

Total delay is thus clubbed to 15 days (attributable to Government) and 15 days (attributable to 

contractor). 

The normal compensation of 30 days as per clause 2 of agreement is 2.5%, which can be reduced 

as 2.5*15/30-1.25% over 30 days without any escalation by competent authority. 

 

Note : The compensation, levied as above, shall be recoverable from the Running Account Bill to be 

paid immediately after the concerned time span. Total compensation for delays shall not exceed 10 

percent of the total value of the work.  

The contractor shall, further, be bound to carry out the work in accordance with the date and quantity 

entered in the progress statement attached to the tender. 

In case the delay in execution of work is attributable to the contractor, the spanwise compensation, as 

laid down in this clause shall be mandatory. However, in case the slow progress in one time span is 

covered up within original stipulated period, then the amount of such compensation levied earlier 

shall be refunded. The Price escalation, if any, admissible under clause 45 of Conditions of Contract 

would be admissible only on such rates and cost of work, as would be admissible if work would have 

been carried out in that particular time span. The Engineer-in-Charge shall review the progress 

achieved in every time span, and grant stagewise extension in case of slow progress with 

compensation, if the delay is attributable to contractor, otherwise without compensation.  

However, if for any special job, a time schedule has been submitted by the Contractor before 

execution of the agreement, and it is entered in agreement as well as same has been accepted by the 

Engineer-in-charge, the Contractor shall complete the work within the said time schedule. In the 

event of the Contractor failing to comply with this condition, he shall be liable to pay compensation 

as prescribed in forgoing paragraph of this clause provided that the entire amount of compensation to 

be levied under the provisions of this Clause shall not exceed 10% of the value of the contract. While 

granting extension in time attributable to the Government, reasons shall be recorded for each delay. 

Clause 3:  Risk & Cost Clause 

The Engineer-in-charge or the Competent Authority defined under rules may, without prejudice to his 

rights against the Contractor, in respect of any delay or inferior workmanship or otherwise, or any 

claims for damages in respect of any breaches of the contract and without prejudice to any rights or 

remedies under any of the provisions of this Contract or otherwise, and whether the date for 

completion has or has not elapsed, by notice in writing, absolutely determine the Contract in any of 

the following cases: 

(i) If the Contractor having been given by the Engineer-in-charge, a notice in writing to 

rectify, reconstruct or replace any defective work or that the work is being performed in 

any inefficient or otherwise improper or un-workman like manner shall omit to comply 

with the requirements of such notice for a period of seven days, thereafter, or if the 

Contractor shall delay or suspend the execution of the work so that either in the 
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judgement of the Engineer-in-charge (which shall be final and binding) he will be 

unable to secure completion of the work by the date for completion or he has already 

failed to complete the work by that date,  

(ii) If the Contractor, being a company, shall pass a resolution or the court shall make an 

order that the company shall be wound up or if a receiver or a manager, on behalf of a 

creditor, shall be appointed or if circumstances shall arise, which entitle the court or 

creditor to appoint a receiver or a manager or which entitle the court to make a winding 

up order, 

(iii) If the contractor commits breach of any of the terms and conditions of this Contract, 

 (iv) If the contractor commits any acts mentioned in, clause 19 thereof. 

When the Contractor has made himself liable for action under any of the cases aforesaid, the 

Engineer-in charge on behalf of the Governor of Rajasthan shall have powers: - 

 (a) To determine or rescind the contract, as aforesaid (of which determination or rescission notice in 

writing to the Contractor under the hand of the Engineer-in charge shall be conclusive evidence), 

upon such determination or rescission, the earnest money, full security deposit of the contract shall be 

liable to be forfeited and shall be absolutely at the disposal of Government. 

 (b) To employ labour paid by the Department and to supply materials to carry out the work or any 

part of the work, debiting the Contractor with the cost of the labour and the price of the materials (of 

the amount of which cost and price certified by the Engineer-in-charge shall be final and conclusive 

against the contractor) and crediting him with the value of the work done in all respects in the same 

manner and at the same rates, as if it had been carried out by the Contractor under the terms of this 

Contract. The certificate of the Divisional Officer, as to the value of the work done, shall be final and 

conclusive evidence against the Contractor provided always that action under the sub-clause shall 

only be taken after giving notice in writing to the Contractor. Provided also that; if the expenses 

incurred by the Department are less than the amount payable to the Contractor at his agreement rates, 

the difference shall not be paid to the Contractor. 

 (c) After giving notice to the contractor to measure up the work of the contractor and to take such 

part thereof, as shall be unexecuted out of his hands, and to give it to another contractor to complete, 

in which case any expenses which may be incurred in excess of the sum which would have been paid 

to the original contractor, if the whole work had been executed by him (of the amount of which 

excess, the certificate in writing of the Engineer-in-charge shall be final and conclusive) shall be 

borne and paid by the original Contractor and may be deducted  from any money due to him by 

Government under this contract or on any other account whatsoever, or from his Earnest Money, 

Security Deposit,  Enlistment Security or the proceeds of sales thereof, or a sufficient part thereof, as 

the case may be. In the event of any one or more of the above courses being adopted by the Engineer-

in-charge, the Contractor shall have no claim to compensation for any loss sustained by him by 

reason of his having purchased or procured any materials or entered into any engagements or made 

any advances on account or with a view to the execution of the work or the performance of contract. 

And, in case action is taken under any of provisions aforesaid, the Contractor shall not be entitled to 

recover or be paid, any sum for any work thereof or actually performed under this contract unless and 

until the Engineer-in-charge has certified, in writing, the performance of such work and the value 

payable in respect thereof, and he shall only be entitled to be paid the value so certified.   

Clause 4: Contractor remains liable to pay compensation, if action not taken under clause 3 

(i) In any case in which any of the powers conferred by clause 3 hereof, shall have become 

exercisable and the same shall have not been exercised, the non-exercise, thereof, shall not constitute 

waiver of any of the conditions hereof, and such power shall, not withstanding, be exercisable in the 

event of any future case of default by the Contractor for which, by any clause or clauses hereof, he is 

declared liable to pay compensation amounting to the whole of his Security Deposit /Earnest 

Money/Enlistment security and the liability of the Contractor for past and future compensation shall 
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remain unaffected. 

Powers to take possession of, or require removal, sale of Contractor’s plant 

(ii) In the event of the Engineer-in-Charge putting in force, powers vested in him under the 

preceding Clause 3 he may, if he so desires, take possession of all or any tools, plants, materials and 

stores, in or upon the works or the site, thereof or belonging to the contractor or procured by him and 

intended to be used for the execution of the work or any part thereof, paying or allowing for the same 

in account, at the contract rates or, in case of these not being applicable, at current market rates, to be 

certified by the Chief Engineer or duly authorized Engineer (whose certificate thereof, shall be final 

and conclusive), otherwise the Engineer-in-Charge may, by notice in writing to the contractor or his 

clerk of the works, foreman or other authorized agent, require him to remove such tools, plant, 

materials or stores from the premises (within a time to be specified in such notice), and in the event of 

the contractor failing to comply with any requisition, the Chief Engineer or other duly authorized 

Engineer may remove them at the contractor’s expenses, sell them by auction or private sale on 

account of the Contractor and at his risk in all respects, and the certificate of the Chief Engineer or 

other duly authorized Engineer, as to the expense of any such removal, and the amount of the 

proceeds and expense of any such sale shall be final and conclusive against the Contractor. 

Clause 5:  Extension of time 

If the contractor shall desire an extension of the time for completion of the work on the ground of his 

having been unavoidably hindered in its execution or on any other grounds, he shall apply, in writing, 

to the Engineer-in-Charge within 30 days of the date of the hindrance, on account of which he desires 

such extension as aforesaid, and the Authority Competent to grant extension under the 

rules/delegations of power or other duly authorized Engineer shall, if in his opinion, (which shall be 

final) reasonable grounds be shown therefore, authorise such extension of time, if any, as may, in his 

opinion, be necessary or proper, if the period of completion of contract expires before the expiry of 

the period of one month provided in this clause, the application for extension shall be made before the 

expiry of the period stipulated for completion of the contract. The competent authority shall grant 

such extension at each such occasion within a period of 30 days of receipt of application from 

contractor and shall not wait for finality of work. Such extensions shall be granted in accordance with 

provisions under clause (2) of this agreement. 

Clause 5 A:  Monthly Return of Extra Claims 

Contractor has to submit a return every month for any work claimed as extra. The Contractor shall 

deliver the return in the office of the  Superintending Engineer and obtain Receipt Number of the 

Receipt Register of the day on or before 10th day of every month during the continuance of the work 

covered by this contract, a return showing details of any work claimed as extra by the contractor 

which value shall be based upon the rates and prices mentioned in the contract or in the Schedule of 

Rates in force in the District for the time being. The contractor shall be deemed to have waived all 

claims, not included in such return, and will have no right to enforce any such claims not included, 

whatsoever be the circumstances.  

Clause 6:  Final Certificate 

On completion of the work, the contractor shall send a registered notice to the Engineer-in-charge, 

giving the date of completion and sending a copy of it to the officer accepting the contract, on behalf 

of the Governor and shall request the Engineer-in-charge to give him a certificate of completion, but 

no such certificate shall be given nor shall the work be considered to be complete until the contractor 

shall have removed from the site on which the work shall be executed, all scaffolding, surplus 

materials and rubbish and cleared off the dirt from all wood work, doors, walls, floors, or other parts 

of any building in, upon or about which the work is to be executed or of which he may have 

possession for the execution thereof, he had filled up the pits. If the contractor shall fail to comply 

with the requirements of this Clause as to removal of scaffolding, surplus materials and rubbish and 
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cleaning off dirt and filling of pits on or before the date fixed for completion of the work, the 

Engineer-in-charge may, at the expense of the contractor, remove such scaffolding, surplus materials, 

and the rubbish and dispose of the same, as he thinks fit, and clean off such dirt and fill the pits, as 

aforesaid, and the contractor shall forthwith pay the amount of all expenses, so incurred, and shall 

have no claim in respect of any such scaffolding or surplus materials, as aforesaid, except for any 

sum actually realised by the sale thereof. On completion, the work shall be measured by the 

Engineer-in-charge himself or through his subordinates, whose measurements shall be binding and 

conclusive against the contractor. Provided that, if subsequent to the taking of measurements by the 

subordinate, as aforesaid, the Engineer-in-charge had reason to believe that the measurements taken 

by his subordinates are not correct, the Engineer-in-charge shall have the power to cancel the 

measurements already taken by his subordinates and acknowledged by the Contractor and to take 

measurements again, after giving reasonable notice to the Contractor, and such re-measurements shall 

be binding on the Contractor. 

Within thirty days of the receipt of the notice, Engineer-in-charge shall inspect the work and if there 

is no visible defects on the face of the work, shall give the Contractor, a certificate of completion. If 

the Engineer-in-charge finds that the work has been fully completed, it shall be mentioned in the 

certificate so granted. If, on the other hand, it is found that there are certain visible defects to be 

removed, the certificate to be granted by Engineer-in-charge shall specifically mention the details of 

the visible defects along with the estimate of the cost for removing these defects. The final certificate 

of work shall be given after the visible defects pointed out as above have been removed.  

Clause 7:  Payment on Intermediate Certificate to be regarded as advance 

No payments shall be made for works estimated to cost less than rupees twenty five thousand, till 

after the whole of the works shall have been completed and a certificate of completion given. But in 

the case of works estimated to cost more than rupees twenty five thousand, the Contractor shall on 

submitting the bill therefore, be entitled to receive a monthly payment proportionate to the part, 

thereof, then approved and passed by the Engineer-in-charge, whose certificate of such approval and 

passing of sum, so payable, shall be final and conclusive. Running Account Bill shall be paid within 

15 days from presentation. But all such intermediate payments shall be regarded as payments by way 

of advance against the final payment only and not as payments for work actually done and completed, 

and shall not preclude the requiring of bad, unsound and imperfect or unskilful work to be removed 

and taken away and re-constructed or re-erected, or considered as an admission of the due 

performance of the contract, or any part thereof, in any respect, or the accruing of any claim, nor shall 

it conclude, determine, or effect in any way the powers of the Engineer-in-charge under these 

conditions or any of them  to the final settlement and adjustment of the accounts or otherwise or in 

any other way vary or affect the contract. The final bill shall be made/submitted by the Contractor 

within one month of the date fixed for completion of the work, otherwise the Engineer-in-charge’s 

certificate of the measurement and of the total amount payable for the work accordingly shall be final 

and binding on all parties. 

 

Clause 7A:  Time Limit for Payments of Final Bills 

The final bill shall be paid within 3 months on presentation by the contractor after issuance of final 

completion certificate in accordance with clause 6 of the conditions of contract. If, there shall be any 

dispute about any item(s) of the work, then the undisputed item(s) only, shall be paid within the said 

period of 3 months. If a final bill (which contains no disputed item or disputed amount of any item) is 

not paid within the period of three months from presentation of final bill or 6 months from the date of 

receipt of registered notice regarding completion of work in accordance with clause 6 of the 

conditions of the contract, the defects, if any, shall be brought to the notice of the higher authority. 

The period of 3 months shall commence from the date of rectification of the defects. The higher 

authority shall ensure that in no case final bill should be left unpaid after 9 months from the receipt of 
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registered notice regarding completion of work. The contractor shall submit a memorandum of the 

disputed items along with justification in support within 30 days from the disallowance thereof, and if 

he fails to do so, his claims shall be deemed to have been fully waived and absolutely extinguished.  

 

Clause 8 : Bills to be submitted on completion of specified stage of work  

In case of Lump Sum contract, bills will be submitted by the contractor on completion of various 

stages of work as specified in the contract document. The claim as far as admissible, authorized or 

paid, if possible, before expiry of 10 days from the presentation of the bill. The claims for additions 

& alterations, if any, may also be included in the bills if their measurements have been recorded and 

checked.. 

Clause 8A:  Bills to be submitted on completion of specified stage of work 

In case of Lump Sum contract, bills will be submitted by the contractor on completion of various 

stages of work as specified in the contract document. The claim as far as admissible, authorized or 

paid, if possible, before expiry of 10 days from the presentation of the bill. The claims for additions 

& alterations, if any, may also be included in the bills if their measurements have been recorded and 

checked. 

Clause 8B:  Recovery of Cost of Preparation of the Bill 

In case of contractor of class A and AA do not submit the bill within time fixed, the Engineer in 

Charge may prepare the bill as per the provision of clause 8 of the general conditions of the contract 

but @ 0.5 % of amount of such a bill shall be made and credited to the general revenue on account of 

preparation of bill. 

Clause 9:  Bills to be on printed forms 

The Contractor shall submit all bills on the printed forms, to be had on application, at the office of the 

Engineer-in-charge and the charges in the Bills shall always be entered at the rates specified in the 

tender or in the case of any extra work ordered in pursuance of these conditions, and not mentioned 

or provided for in the tender, at the rates hereinafter provided for such work.  

Clause 9A:  Payments of Contractor’s Bills to Banks 

Payments due to the Contractor may if so desired by him, be made to this Bank instead of direct to 

him, provided that the contractor has furnished to the Engineer-in-Charge(I)an authorization in the 

form of a legally valid document, such as a Power of Attorney conferring authority on the Bank to 

receive payments, and (ii) his own acceptance of the correctness of the account made out, as being 

due to him, by Government, or his signature on the bill or other claim preferred against  

Government before settlement by the Engineer-in-Charge of the account or claim, by payment to the 

Bank. While the receipt given by such bank shall constitute a full and sufficient discharge for the 

payment, the Contractor should, whenever possible, present his bill duly receipted and discharged 

through his Banker. Nothing, herein contained, shall operate to create in favour of the Bank any 

rights vis-a-vis the Governor.  

Clause 10:  Stores supplied by Government 

If the specification or estimate of the work provides for the use of any special description of material, 

to be supplied from Engineer-in-charge’s stores, or if, it is required that contractor shall use certain 

stores to be provided by the Engineer-in-charge, specified in the schedule or memorandum hereto 

annexed, the contractor shall be bound to procure and shall be supplied such materials and stores as 

are, from time to time, required to be used by him for the purpose of the Contract only, and the value 

of the full quantity of materials and stores, so supplied,  at the rates specified in the said schedule or 

memorandum, may be set off or which may be deducted from any sum, then due or thereafter become 
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due, to the Contractor under the Contract or otherwise or against or from the Security Deposit or the 

proceeds of sale, if the same is held in Government securities, the same or sufficient portion thereof 

being in this case, sold for this purpose. All materials supplied to the contractor, either from 

Departmental stores or with the assistance of Government, shall remain the absolute property of 

Government. The Contractor shall be trustee of the Stores/ Materials, so supplied/ procured, and these 

shall not, on any account, be removed from the site of work and shall be, all times, open to inspection 

by the Engineer-in Charge. Any such material, unused and in perfectly good condition at the time of 

completion or determination or rescinding of the contract, shall be returned to the Divisional officer’s 

Stores, if, by a notice in writing under his hand, he shall so require, and if on service of such notice, 

the contractor fails to return the materials, so required, he shall be liable to pay the price of such 

materials in accordance with provision of clause 10 B ibid. But the contractor shall not be entitled to 

return any such materials, unless with such consent, and shall have no claim for compensation on 

account of any such materials, so supplied to him as aforesaid being unused by him, or for any 

wastage in or damage to any such materials. For the stores returned by the contractor, he shall be paid 

for, at the price originally charged excluding storage charges, in case of materials supplied from 

departmental stores and actual cost including freight, cartage, taxes etc., paid by the Contractor, in 

case of supplies received with the assistance of Government, which, however, should in no case 

exceed market rate prevailing at the time the materials are taken back. The decision of the Engineer-

in-charge, as to the price of the stores returned, keeping in view its condition etc., shall be final and 

conclusive. In the event of breach of the aforesaid condition, the Contractor shall, in addition to 

throwing himself open to account for contravention of the terms of the license or permit and/or for 

criminal breach of trust, pay to the Government, all advantages or profits resulting, or which in the 

usual course, would result to him by reason of such breach. Provided that the Contractor shall, in no 

case be entitled to any compensation or damage on account of any delay in supply, or non–supply 

thereof, all or any such materials and stores.  

 

Clause 10A:  Rejection of materials procured by the Contractor 

The Engineer-in-Charge shall have full powers to require the removal from the premises of all 

materials which in his opinion, are not in accordance with the specifications and, in case of default, 

the Engineer-in-Charge shall be at liberty to employ other person(s) to remove the same without 

being answerable or accountable for any loss of damage, that may happen or arise to such materials to 

be substituted thereof, and in case of default, Engineer-in-Charge may cause the same to be supplied 

and all costs, which may attend such removal and substitution, are to be born by the Contractor.  

Clause 10B:  Penal rate in case of excess consumption 

The Contractor shall also be charged for the materials consumed in excess of the requirements 

calculated on the basis of standard consumption approved by the department, at double of the issue 

rate including storage and supervision charges or market rate, whichever is higher. A Material Supply 

and Consumption Statement, in prescribed Form RPWA 35A shall be submitted with every Running 

Account Bill, distinguishing material supplied by the Government and material procured by the 

Contractor himself. The recovery for such material shall be made from Running Account Bill next 

after the consumption and shall not be deferred. Certificate of such nature shall be given in each 

Running Account Bill. 

Clause 10 C:  Hire of Plant and Machinery 

Special Plant and Machinery, required for execution of the work, may be issued to the Contractor, if 

available, on the rates of hire charges and other terms and conditions as per departmental Rules, as 

per Schedule annexed to these conditions. Rates of such Plant & Machinery shall be got revised 

periodically so as to bring them at par with market rate.  
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Clause 11:  Works to be executed in accordance with specifications, Drawings, Orders etc. 

The Contractor shall execute the whole and every part of the work in the most substantial and 

satisfactory manner and both as regards materials and otherwise in every respect, in strict accordance 

with the Specifications. The Contractor shall also conform exactly fully and faithfully to the designs, 

drawings (either designed by department or designed by contractor and approved by Engineer-in-

charge during additional execution) and instructions in writing relating to the work signed by the 

Engineer-in-charge and lodged in his office and to which the Contractor shall be entitled to have 

access at such office or on the site of the work for the purpose of inspection during office hours and 

the Contractor shall, if he so require, be entitled, at his own expense, to make or cause to be made 

copies of specifications and of all such designs, drawings and instructions, as aforesaid. A certificate 

of executing works as per approved design, specifications etc. shall be given on each Running 

Account Bill. 

The specifications of work, material, methodology of execution, drawings and designs shall be signed 

by the Contractor and Engineer-in-charge while executing agreement and shall form part of 

agreement. 

Clause 12: 

The Engineer–in–charge shall have power to make any alterations, omissions or additions to or 

substitutions for the original specifications, drawings, designs and instructions, that may appear to 

him to be necessary during the progress of the work and the contractor shall carry out the work in 

accordance with any instructions which may be given to him in writing signed by the Engineer–in-

charge and such alterations, omission, additions or substitutions shall not invalidate the contract and 

any altered, additional or substituted work, which the contractor may be directed  to do in the manner 

above specified as part of the work, shall be carried out by the contractor on the same conditions in 

all respects on which he agreed to do the main work. The time for the completion of the work shall be 

extended in the proportion that the altered, additional or substituted work bears to the original 

contract work, and the certificate of the Engineer-in-charge shall be conclusive as to such proportion. 

The rates for such additional, altered or substituted work under this clause shall be worked out in 

accordance with the following provisions in their respective order: 

(i) If the rates for the additional, altered or substituted work are specified in the contract for the 

work, the contractor is bound to carry out the additional, altered or substituted work at the same 

rates as are specified in the contract for the work. 

(ii) If the rates for the additional, altered or substituted work are not specifically provided in the 

contract for the work, the such rates will be derived from the rates for a similar class of work as 

are specified in the contract for the work. 

(iii) If the rates for the altered, additional or substituted work can not be determined in the manner 

specified in the sub-clauses (i) to (ii) above, then the rates for such composite work item shall 

be worked out on the basis of the concerned Schedule of Rates of the District/area specified 

above minus/plus the percentage which the total tendered amount bears to the estimated cost of 

the entire work put to tender. Provided always that if the rate for a particular part or parts of the 

item is not in the Schedule of Rates, the rate for such part or parts will be determined by the 

Engineer-in-Charge on the basis of the prevailing market rates when the work was done. 

(iv) If the rates for the altered, additional or substituted work item can not be determined in the 

manner specified in sub-clauses (i) to (iii) above, then the contractor shall within 7 days of the 

date of receipt of order to carry out the work, inform the Engineer- in – Charge of the rate 

which it is his intention to charge for such class of work supported by analysis of the rate or 

rates claimed and the Engineer-in-Charge shall determine the rate or rates on the basis of 

prevailing market rates, and pay the contractor accordingly. However, the Engineer-in-Charge, 

by notice in writing, will be at liberty to cancel his order to carry out such class of work and 

arrange to carry it out in such manner, as he may consider advisable. But under no 

circumstances, the contractor shall suspend the work on the plea of non-settlement of rates on 
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items falling under the clause. 

(v) Except in case of items relating to foundations, provisions contained in sub-clauses(i ) to (iv) 

above shall not apply to contract or substituted items as individually exceed the percentage set 

out in the tender documents under clause12.A. 

For the purpose of operation of clause 12 (v) the following works shall be treated as work 

relating to foundations :- 

(a) For buildings, compound wall plinth level or 1.2 meters (4 ft.) above ground level whichever 

is lower, excluding items above flooring and D.P.C. but including base concrete below the 

floors. 

(b) For abutments, piers, retaining wall of culverts and bridges, walls of water reservoir and the 

bed of floor level. 

(c) For retaining walls, where floor levels is not determinate 1.2 metres above the average ground 

level or bed level. 

(d) For roads, all items of excavation and filling including treatment of sub base and soling work.  

(e) For water supply lines, sewer lines under ground storm water drains and similar work, all 

items of work below ground level except items of pipe work for proper masonry work. 

(f) For open storm water drains, all items of work except lining of drains. 

(g) Any other items of similar nature which Engineer-in-Charge may decide relating to 

foundation. 

The rate of any such work, except the items relating to foundations, which is in excess of the 

deviation limit shall be determined in accordance with the provisions contained in Clause 12A. 

Clause 12A:  

The quantum of additional work for each item shall not exceed 50% of the original quantity given in 

the agreement and the total value of additional work shall not exceed 20% of the total contract value, 

unless otherwise mutually agreed by the Engineer-in-charge and the Contractor. This limit shall not 

be applicable on items relating to foundation work which shall be executed as per original rates or 

provision of clause 12 (i) to (iv). 

In case of contract substituted items or additional items, which results in exceeding the deviation limit 

laid down in this clause except items relating to foundation work, which the contractor is required to 

do under clause 12 above, the contractor shall within 7 days from the receipt of order, claim revision 

of the rate supported by proper analysis in respect of such items for quantities in excess of the 

deviation limit notwithstanding the fact that the rates for such items exist in the tender for the main 

work or can be derived in accordance with the provision of sub clause (ii) of clause 12 and the 

Engineer-in-Charge, may revise their rates having regard to the prevailing market rates and the 

contractor shall be paid in accordance with the rates so fixed. The Engineer-in-Charge shall, however, 

be at liberty to cancel his order to carry out such increased quantities of work by giving notice in 

writing to the contractor and arrange to carry it out in such manner as he may consider advisable. But 

under no circumstances, the contractor shall suspend the work on the plea of non-settlement of rates 

of items failing under this Clause. 

All the provisions of the preceding paragraph shall equally apply to the decrease in rates of items for 

quantities in excess of the deviation limit notwithstanding the fact that the rates for such items exist in 

the tender for the main work or can be derived in accordance with the provisions of sub-clause(ii) of 

the preceding clause 12 and the Engineer-in-Charge may revise such rates having regard to the 

prevailing market rates unless otherwise mutually agreed by the Engineer-in-Charge and the 

Contractor. 

 

Clause 13:  No compensation for alteration in or restriction of work to be carried out. 

If, at any time after the commencement of the work the Government shall, for any reason, 

whatsoever, not require the whole work, thereof, as specified in the tender, to be carried out, the 



49 | P a g e   

Engineer-in-charge shall give notice, in writing, of the fact to the Contractor, who shall have no claim 

to any payments or compensation, whatsoever, on account of any profit or advantage, which he might 

have derived from the execution of the work in full but which he did not derive in consequence of the 

full amount of the work not having been carried out. Neither, shall he have any claim for 

compensation by reason of alterations having been made in the original specifications, drawings, and 

design, and instructions, which shall involve any curtailment of the work, as originally contemplated. 

Provided, that the Contractor shall be paid the charges for the cartage only, of materials actually 

brought to the site of the work by him for bonafide use and rendered surplus as a result of the 

abandonment or curtailment of the work or any portion thereof, and taken them back by the 

Contractor, provided however, that the Engineer-in-charge shall have, in all such cases, the option of 

taking over all or any such materials at their purchase price or at local market rates whichever may be 

less. In the case of such stores, having been issued from Government Stores, charges recovered, 

including storage charges, shall be refunded after taking into consideration any deduction for claim 

on account of any deterioration or damage while in the custody of the contractor, and in this respect 

the decision of the Engineer-in-charge shall be final. 

Clause 14:  Action and compensation payable in case of bad work 

If, it shall appear to the Chief Engineer or any authorised authority or the Engineer-in-charge or his 

subordinates in-charge of the work, or to the committee of the retired officers/officers appointed by 

the State Government for the purpose that any work has been executed with unsound, imperfect or 

unskillful workmanship, or with material of any inferior description, or that any materials or articles 

provided by him for the execution of the work are unsound or of a quality inferior to that contracted, 

or otherwise not in accordance with contract, the Contractor shall on demand in writing from the 

Engineer-in-charge, specifying the work/materials  or articles complained of, notwithstanding that the 

same may have been inadvertently passed, certified and paid for, will rectify or remove  and 

reconstruct the work, so specified, in whole or in part, as the case may be, remove the materials or 

articles, so specified, and provide other proper and suitable materials or articles at his own cost, and 

in the event of his failing to do so, within a period to be specified by the Engineer-in- Charge in his 

demand as aforesaid, then the Contractor shall be liable to pay compensation at the rate of one 

percent, on the tendered amount of work for every week not exceeding ten percent, while his failure 

to do so shall continue, and in the case of any such failure, the Engineer-in-Charge may rectify or 

remove and re-execute the work or remove and replace with others, the materials or articles 

complained of as the case may be, at the risk and expense, in all respects of the contractor. 

 

Clause 15:  Work to be open to inspection: Contractor or his responsible Agent to be present 

All work, under or in course of execution or executed in pursuance of the contract shall, at all times, 

be opened to inspection and supervision of the Engineer-in-charge and his superior officers e.g. 

Superintending Engineer, Additional Chief Engineer, Chief Technical Engineer, Chief Engineer, and 

his subordinates and any other authorised agency of the Government and the contractor shall, at all 

times during the usual working hours, and at all other times at which reasonable notice of the 

intention of the Engineer-in-charge or his subordinate and any other authorised agency of 

Government or committee of retired officers/officers appointed by the State Government for the 

purpose to visit the works shall have been given to the Contractor, either himself be present to receive 

orders and instructions or have a responsible agent duly accredited in writing, present for the purpose. 

Orders given to the Contractor’s agent shall be considered to have the same force as if they had been 

given to the Contractor himself. 

Clause 16:  Notice to be given before any work is covered up 

The Contractor shall give not less than 7 days notice, in writing, to the Engineer-in-charge or his 

subordinate-in-Charge of the work, before covering up or otherwise placing beyond the reach of 
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measurement, any work in order that the same may be measured, and correct dimensions there of, be 

taken before the same is so covered up or placed beyond the reach of measurement and shall not 

cover up or place beyond the reach of measurement any work without the consent in writing of the 

Engineer-in- Charge of the work, and if, any work shall be covered up or placed beyond the reach of 

measurement without such notice having been given or consent obtained, the same shall be 

uncovered at the Contractor’s expense or in default, there of, no payment or allowance shall be made 

for such work, or for the materials with which the same was executed. 

Clause 17:  Contractor liable for damage done and for imperfections 

If the Contractor or his work people or servants shall break, deface, injure or destroy any part of a 

building, in which they may be working or any building, road, fence, enclosure, or cultivated ground 

contiguous to the premises on which the work or any part of it is being executed, or if any damage 

shall happen to the work, while in progress, from any cause, whatsoever, or any imperfections 

become apparent in it, within a period specified in clause 37, after a certificate, final or otherwise of 

its completion, shall have been given by the Engineer-in-charge, may cause the same to be made 

good by other workmen and deduct the expense (of which the certificate of the Engineer-in-charge 

shall be final) from any sums that may be then, or at any time thereafter, may become due to the 

Contractor, or from his security deposit, or the proceeds of  sale thereof, or of a sufficient portion 

thereof. 

Clause 18:  Contractor to supply plant, ladders, scaffolding etc. 

The Contractor shall arrange and supply, at his own cost, all material (except such special materials, 

if any, as may, in accordance with the contract, be supplied from the Engineer-in-charge’s stores), 

plants, tools, appliances, implements, ladders, cordage, tackle, scaffolding and temporary works 

requisite or proper for the proper execution of the work, whether original, altered, or substituted, and 

whether included in the specification or other documents, forming part of the Contract, or referred to 

in these conditions, or not, or which may be necessary for the purpose of satisfying or complying 

with the requirements of the Engineer in- Charge, as to any matter as to which, under these 

conditions, he is entitled to be satisfied or which he is entitled to require, together with carriage  

thereof, to and from the work. The Contractor shall also arrange and supply, without charge, the 

requisite number of persons with the means and materials, necessary for the purpose of setting out 

work and counting, weighting and assisting in the measurement or examination at any time and from 

time to time of the work, or materials. Failing his so doing, the same may be provided by the 

Engineer-in-charge, at the expense of the Contractor, and the expenses may be deducted from any 

money due to the Contractor under the Contract, or from his Security Deposit or the proceeds of sale 

thereof, or a sufficient portion thereof. The Contractor shall also provide all necessary fencing and 

lights required to protect the public from accident and shall be bound to bear the expenses of defence 

of every suit, action or other proceeding at law, that may be brought by any person for injury 

sustained owing to neglect of the above precautions, and to pay any damages and costs which may be 

awarded in any such suit, action proceeding to any such person or which may, with the consent of the 

Contractor, be paid to compromise any claim by any such person. 

Clause 19:  Work not to be sub-let, Contract may be rescinded and Security Deposit and 

Performance Forfeited for sub-letting, bribing or if Contractor becomes insolvent. 

The Contractor shall not be assigned or sublet without the written approval of the Chief Engineer, and 

if the contractor shall assign or sublet his contract or attempt so to do, or become insolvent, or 

commence any insolvency proceedings or mark any composition with his creditors, or attempt so to 

do, or if any bribe, gratuity, gift, loan, requisite reward or advantage, pecuniary or otherwise, shall 

either directly or indirectly, be given, promised or offered by the Contractor or any of his servants or 

agents to any public officer or person, in the employ of Government, in any way, relating to his office 

or employment, or if, any such officer or person shall become, in any way, directly or indirectly, 
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interested in the contract, the Chief Engineer may, thereupon, by notice, in writing, rescind the 

contract and Security Deposit of the Contractor shall, thereupon, stand forfeited and be absolutely at 

the disposal of Government and the same consequences shall ensure as, if the contract had been 

rescinded under Clause 3 hereof, and in  addition the Contractor shall not be entitled to recover or be 

paid for any work therefore, actually performed under the Contract. 

Clause 20:   Sums payable by way of compensation to be considered as reasonable 

compensation without reference to actual loss 

All sums payable by way of compensation under any of these conditions shall be considered as 

reasonable compensation to be applied to the use of Government without reference to the actual loss 

or damage sustained and whether or not any damage shall have been sustained. 

Clause 21:   Changes in constitution of firm 

Where the Contractor is a partnership firm, the previous approval, in writing, of the Engineer-in-

charge shall be obtained before any change is made in the constitution of the firm. Where the 

Contractor is an individual or a Hindu undivided family business concern, such approval, as 

aforesaid, shall likewise be obtained before the Contractor enters into any partnership agreement 

thereunder the partnership firm would have the right to carry out the work thereby undertaken by the 

Contractor. If, previous approval, as aforesaid, is not obtained, the Contract shall be deemed to have 

been assigned in contravention of Clause 19 hereof, and the same action may be taken, and the same 

consequences shall ensure, as provided in the said clause 19. 

Clause 22:  Work to be under direction of Engineer-in-charge 

All the works, to be executed under the contract, shall be executed under the direction and subject to 

the approval, in all respect, of the Engineer-in-charge of the Government of Rajasthan for the time 

being, who shall be entitled to direct, at what point or points, and in what manner, they are to be 

commenced, and from time to time, carried on.  

Clause 23:  Standing Committee for Settlement of Disputes  

If any question, difference or objection, whatsoever shall arise in any way, in connection with or 

arising out of this instrument, or the meaning of operation of any part thereof, or the rights, duties or 

liabilities of either party then, save in so far, as the decision of any such matter, as herein before 

provided for, and been so decided, every such matter constituting a total claim of Rs. 50,000/- or 

above, whether its decision has been otherwise provided for and whether it has been finally decided 

accordingly, or whether the Contract should be terminated or has been rightly terminated, and as 

regards the rights or obligations of the parties, as the result of such termination, shall be referred for 

decision to the empowered Standing Committee, which would consist of the followings:- 

(i) Administrative Secretary concerned. 

(ii) Finance Secretary or his nominee, not below the rank of Deputy Secretary. 

(iii) Law Secretary or his nominee, not below the rank of Joint Legal Remembrancer. 

(iv) Chief Engineer-cum-Addl. Secretary of the concerned department. 

(v) Chief Engineer concerned (Member-Secretary). 

The Engineer-in-charge, on receipt of application along with non-refundable prescribed fee, (the fee 

would be two percent of the amount in dispute, not exceeding Rs. one Lac) from the Contractor, shall 

refer the disputes to the committee, within a period of three month from the date of receipt of 

application. 

Procedure and Application for referring cases for settlement by the Standing Committee shall be, as 

given in Form RPWA 90. 

 

Clause 23A:  Contractor to indemnify for infringement of Patent or design 

Contractor shall fully indemnify the Governor of Rajasthan against any action, claim or proceeding, 

relating to infringement or use of any patent or design, or any alleged patent or design, rights, and 
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shall pay any royalties, which may be payable in respect of any article or part thereof, included in the 

contract, in the event of any claims made under or action brought against Government. In respect of 

any such matters, as aforesaid, the Contractor shall be, immediately, noticed thereof, and the 

Contractor shall be at liberty, at his own expense, to settle any dispute or to conduct any litigation,  

that may arise there from provided that the Contractor shall not be liable to indemnify the Governor 

of Rajasthan, if the infringement of the patent or design or any alleged patent or design, right is the 

direct result of an order passed by the Engineer-in-Charge in this behalf.  

Clause 24:  Imported Store articles to be obtained from Government 

The contractor shall obtain from the stores of the Engineer-in-charge, all imported store articles 

which may be required for the work or any part thereof, or in making up articles required thereof, or 

in connection therewith, unless he has obtained permission, in writing, from the Engineer-in-charge, 

to obtain such stores and articles from else-where. The value of such stores and articles, as may be 

supplied to the Contractor by the Engineer-in-charge, will be debited to the Contractor, in his 

account, at the rates shown in the schedule attached to the contract, and if they are not entered in the 

schedule, they will be debited at cost price, which for the purposes of this contract, shall include the 

cost of carriage and all other expenses, whatsoever, which shall have been incurred in obtaining 

delivery of the same at the stores aforesaid plus storage charges. 

Clause 25:  Lump-sums in estimates 

When the estimate, on which a tender is made includes lump sums, in respect of parts of the work, the 

Contractor shall be entitled to payment in respect of the item of work involved, or the part of the 

work in question at the same rates, as are payable under the contract for such items or if the part of 

the work in question is not, in the opinion of the Engineer-in-charge, capable of measurement, the 

Engineer-in-charge may at his discretion pay the lump sum amount entered in the estimate and the 

certificate in writing of the Engineer-in-charge shall be final and conclusive with regard to any sum 

or sums payable to him under the provisions of this clause. 

Clause 26:  Action where no Specification 

In case of any Class of work for which there is no such specification as is mentioned in the contract 

document referred in ITB Clause 4.1, such work shall be carried out in accordance with the detailed 

specification of the department and also in accordance with the instructions and requirement of the 

Engineer-in-charge. 

Clause 27:  Definition of work 

The expression “works” or “work” where used in these conditions, shall, unless there be something 

either in subject or context, repugnant to such construction, be construed and taken to mean the works 

by or by virtue of the contract contracted to be executed, whether temporary or permanent, and 

whether original, altered, substituted or additional. 

Clause 27A:  Definition of Engineer-in-charge 

The term “Engineer-in-charge” means the Divisional officer who shall supervise and be in-charge of 

the work and who shall sign the contract on behalf of the Governor. 

Clause 28:  

It cannot be guaranteed that the work will be started immediately after the tenders have been 

received. No claims for increase of rate will be entertained, if the orders for starting work are delayed. 
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Clause 29:  Payments at reduced rates on account of items of work not accepted and not 

completed to be at the discretion of the Engineer-in-charge 

The rates for several items of works, estimated to cost more than Rs. 1,000/-, agreed within, will be 

valid only when the item concerned is accepted as having been completed fully in accordance with 

the sanctioned specifications. In cases, where the items of work are not accepted, as so completed, the 

Engineer-in-charge may make payment on account of such items, at such reduced rates, as he may 

considers reasonable, in the preparation of final or on account bills, and his decision in the matter 

shall be final and binding. 

Clause 29A:  Payments at part rates 

The rates for several items of works may be paid at part rates provisionally in running bills in 

proportion to the quantum of items executed at the discretion of Engineer-in-charge. In case of item 

rates, if the rate quoted for certain items are very high in comparison to the average/overall tendered 

premium, then the payment at running stages shall not be made more than the average sanctioned 

premium. The deferred payment, will however be released after successful completion of the work. 

Clause 30:  Contractors Percentage 

The percentage referred in the “tender for Work” will be deducted/ added from/ to the gross amount 

of the bill before deducting the value of any stock issued.  

Clause 31:  Contractor to adhere to labour laws/regulation 

The Contractor shall adhere to the requirements of the Workmen's Compensation Act and Labour 

Legislation in force from time to time and be responsible for and shall pay any compensation to his 

workmen which would be payable for injuries under the Workmen's Compensation Act, here-in-after 

called the said Act. If such compensation is paid by the State as Principal employer under Sub 

Section (1) of section 12 of the said Act, on behalf of the Contractor, it shall be recoverable by the 

State from the Contractor under Sub Section (2) of the said section. Such compensation shall be 

recovered in the manner laid down in clause 1 of the Conditions of Contract. 

 

Clause 32:  Withdrawal of work from the Contractor 

If the Engineer-in-charge shall at any time and for any reasons, whatever, including inability to 

maintain prorate progress, think any portion of the work should not be executed or should be 

withdrawn from the Contractor, he may, by notice in writing to that effect, require the Contractor not 

to execute the portion of the work specified in the notice, or may withdraw from the Contractor the 

portion of work, so specified, and the Contractor shall not be entitled to any compensation, by reason 

of such portion of work having been withdrawn from him. The Engineer-in-charge may supplement 

the work by engaging another agency to execute such portion of the work at the cost of the original 

contractor, without prejudice to his rights under clause 2. He shall also be competent to levy 

compensation for delay in progress. The recovery of excess cost shall be made from next available 

running bill or any other claim and shall not be deferred. 

 

Clause 33: 

The Contract includes clearance, levelling and dressing of the site within a distance of 15 meters of 

the building on all sides except where the building adjoins another building. 

Clause 34:  Protect works 

The Contractor shall arrange to protect, at his own cost, in an adequate manner, all cut stone work 

and other work, requiring protection and to maintain such protection, as long as work is in progress. 

He shall remove and replace this protection, as required by the Engineer-in-Charge, from time to 
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time. Any damage to the work, so protected, no matter how it may be caused, shall be made good by 

the Contractor free of cost. 

All templates, forms, moulds, centring, false works and models, which in the opinion of the Engineer-

in-Charge, are necessary for the proper and workman like execution of the work, shall be provided by 

the Contractor free of cost. 

Clause 35:  Contractor liable for settlement of claims caused by his delays 

If the progress of the work has fallen so much in arrears as to prevent other contractors on the work, 

from carrying out their part of the work within the stipulated time, he will be liable for the settlement 

of any claim, put in by any of these contractors for the expenses of keeping their labour unemployed, 

to the extent considered reasonable by the Engineer-in-Charge. 

Clause 36A:  

The liability, if any, on account of quarry fees, royalties, Octroi and any other taxes, cess and duties 

in respect of materials actually consumed on public work, shall be borne by the Contractor. 

Clause 36B:  

The cost of all water connections, necessary for the execution of work, and the cost of water 

consumed and hire charges of meters and the cost of electricity consumed in connection with the 

execution of work, shall be paid by the Contractor, except where otherwise specifically indicated. 

Clause 36C:  Payment of Sales Tax, any other Taxes 

Royalty or all other taxes on materials, issued in the process of fulfilling contract, payable to the 

Government under rules in force, will be paid by the Contractor himself. 

Clause 36D: 

In respect of goods and materials procured by the Contractor, for use in works under the contract, 

GST will be paid by the Contractor himself. But in respect of all such goods manufactured and 

supplied by the Contractor and works executed under the contract, the responsibility of payment of 

GST would be that of the Engineer-in-charge. 

Clause 37:  Refund of Security Deposit 

The Security Deposit will be refunded after the expiry of the period, as prescribed below: - 

(a) In case of contracts relating to hiring of trucks and other T&P, transportation including loading, 

unloading of materials, the amount of Security Deposit is refundable along with the final bill. 

(b) Supplies of material: As per provisions of G.F.& A.R.  

(c) Ordinary repairs: 3 months after completion of the work provided the final bill has been paid. 

(d) Original works/special repairs/renewal works: Six months after completion except in case of 

works, such as building works, bridge works, cross drainage works, Dams, Canals, water supply 

and sewerage schemes (except where provided otherwise in any specified case) etc., the Security 

Deposit will be refunded 6 months after completion, or expiry of one full rainy season or after 

expiry of defect liability period, whichever is later, provided the final bill has been paid. 

Clause 38:  Fair Wage Clause 

(a) The Contractor shall pay not less than fair wages/minimum wages to labours engaged by him 

on the work as revised from time to time by the Government, but the Government shall not be 

liable to pay any thing extra for it except as stipulated in price escalation clause (clause 45) of 

the agreement.   

Explanation: “Fair Wage” means minimum wages for time or piece work, fixed or revised, by 
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the State Government under Minimum Wages Act, 1948. 

(b) The Contractor shall, notwithstanding the provisions of any contract to the contrary, cause to be 

paid fair wages to labourers indirectly engaged on the work, including any labour engaged by 

his sub-contractors in connection with the said work as if the labourers have been immediately 

or directly employed by him. 

(c) In respect of all labourers immediately or directly employed on the work, for the purpose of the 

Contractor's part of this agreement, the Contractor shall comply with or cause to be complied 

with the Public Works Department Contract’s Labour Regulations made, or that may be made 

by the Government, from time to time, in regard to payment of wages, wages period, 

deductions from wages, recovery of wages not paid, and unauthorized deductions, maintenance 

of wages register, wage card, publication or scale of wages and other terms of employment, 

inspection and submission of periodical returns and other matters of a like nature. 

(d) The Engineer-in-charge shall have right to deduct from the money due to the Contractor any 

sum required or estimated to be required for making good the loss suffered by a worker or 

workers, by reasons of non-fulfilment of the conditions of the contract, for the benefit of the 

worker or workers, non-payment of wages or of deductions made therefrom, which are not 

justified by the terms of the contract, or as a result of non-observance of the aforesaid 

regulations. 

(e) Vis-a-Vis the Government of Rajasthan, the Contractor shall be primarily liable for all 

payments to be made and for the observance of the regulations aforesaid, without prejudice to 

his right to claim indemnity from his sub-contractors. 

(f) The regulations, aforesaid, shall be deemed to be part of this contract and any breach, thereof, 

shall be deemed to be breach of the Contract.  

 

Clause 39:  Contractor to engage technical staff  

The Contractor shall engage the technical staff, as follows, on the contract works: 

(a) For works costing Rs. 100 Lac and above – One Graduate Engineer  

(b) For works costing between Rs. 50 Lac to Rs. 100 Lac - One qualified diploma holder having 

experience of not less than 3 years. 

(c) For works costing between Rs. 15 Lac and Rs. 50 Lac - One qualified diploma holder 

The technical staff should be available at site, whenever required by Engineer-in-charge to take 

instructions. 

Clause 39 A:  

The Contractor shall comply with the provisions of the Apprenticeship Act, 1961, and the Rules and 

Orders issued, thereunder, from time to time. If he fails to do so, his failure will be a breach of 

contract. The Contractor shall also be liable for any pecuniary liability arising on account of any 

violation by him of the provisions of the said Act. 

Clause 40:  Safety code 

The Contractor shall follow the safety code (s) of the department and as specified in special 

conditions of contract. 

Clause 41:  Near Relatives barred from tendering 

The Contractor shall not be permitted to tender for works in Circle, in which his near relative is 

posted as Divisional Accountant or as an officer in any capacity between the grades of the 

Superintending Engineer and Assistant Engineer (both inclusive). He shall also intimate the names of 

persons, who are working with him  in any capacity, or are subsequently employed by him and who 

are near relatives to any gazetted officer in the Organization/Department. Any breach of this 

condition by the Contractor would render him liable to be removed from the approved list of 
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contractors of the Department. If such facts is noticed (a) before sanction of tender, his offer shall be 

declared invalid and earnest money shall be forfeited, (b) after sanction of the tender then the tender 

sanctioning authority may at his discretion forfeit his earnest money, security deposit and enlistment 

deposit and work/remaining work may allot to any registered contractor on the same rates as per 

rules.  

Note: By the term "near relative" is meant wife, husband, parents, and grand-parents, children and 

grand children, brothers and sisters, uncles and cousins and their corresponding in-laws. 

Clause 42:  Retired Gazetted Officers barred for 2 years 

No Engineer of Gazetted rank or other Gazetted officer, employed in Engineering or Administrative 

duties in an Engineering Department of the Government of Rajasthan, is allowed to work as a 

Contractor for a period of 2 years of his retirement from Government  service without the previous 

permission of Government  of Rajasthan. This contract is liable to be cancelled, if either the 

Contractor  or any of his employee is found, at any time, to be such a person, who had not obtained 

the permission of Government, as aforesaid, before submission of the tender or engagement in the 

contractor's service, as the case may be. 

Clause 43:  Quality Control 

The Government shall have right to exercise proper Quality Control measures. The Contractor shall 

provide all assistance to conduct such tests. 

 

Clause 43 A: 

The work (whether fully constructed or not) and all materials, machines, tools and plant, scaffolding, 

temporary buildings and other things connected therewith, shall be at the risk of the contractor until 

the work has been delivered to the Engineer-in-charge, and a certificate from him, to the effect, 

obtained. 

 

Clause 44:  Death of Contractor 

Without prejudice to any of the rights or remedies under the contractor, if the Contractor dies, the 

legal heirs of the Contractor or the Chief Engineer or duly authorised Engineer shall have the option 

of terminating the contract without any compensation. 

Clause 45:  Price Variation Clause: Not applicable  

Clause 46:  Force-Majeure 

Neither party shall be liable to each other, for any loss or damage, occasioned by or arising out of acts 

of God such as unprecedented floods, volcanic eruptions, earthquake or other invasion of nature and 

other acts. 

Clause 47:  General Discrepancies and Errors 

In case of percentage rate tenders, if there is any typographical or clerical error in the rates shown by 

Department in the "G" Schedule, the rates as given in the Basic Schedule of Rates of the Department 

for the area shall be taken as correct. 

Clause 48:  Post payment Audit & Technical Examination 

The Government shall have right to cause an audit and technical examination of the works, and the 

final bills of the contractor, including all supporting vouchers, abstracts, etc., to be made within 2 

years after payment of the final bill, and if, as a result of such audit and technical examination, any 

sum is found to have been over paid in respect of any work done by the Contractor under the contract, 
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or any work claimed by him to have been done by him under the Contract and found not to have been 

executed or executed below specifications, the Contractor shall be liable to refund the amount of over 

payment, and it shall be lawful for Department to recover the same from him in the manner 

prescribed in Clause 50 or in any other manner legally permissible, and if it is found that the 

Contractor was paid less than what was due to him under the contract in respect of any work executed 

by him under it, the amount of such under-payment shall be duly paid by the Government to the 

Contractor. 

Clause 48A:  Pre Check or Post Check of Bills 

The Government shall have right to provide a system of pre-check of Contractor’s bill by a specified 

Organization, and payment by an Engineer or an Accounts Officer/sr. Accounts Officer/ chief 

Accounts Officer/ financial Advisor, as the Government may in its absolute discretion prescribe. Any 

over-payments excess payments detected, as a result of such pre-check or post-check of Contractor’s 

bills, can be recovered from the Contractor’s bills, in the manner, herein before provided, and the 

Contractor will refund such over/excess payments. 

Clause 48B:  Check Measurements 

The department reserves to itself, the right to prescribe a scale of check measurement of work, in 

general, or specific scale for specific works, or by other special orders (about which the decision of 

the department shall be final). Checking of measurement by superior officer shall supersede 

measurements by the subordinate officer, and the former will become the basis of the payment. Any 

over/excess payments detected, as a result of such check measurement or otherwise at any stage up to 

the date of completion and the defect removal period specified elsewhere in this contract, shall be 

recoverable from the Contractor, as any other dues payable to the Government.  

Clause 49:  Dismantled materials 

The Contractor, in course of the work, should understand that all materials e.g. stone, bricks, steel and 

other materials obtainable in the work by dismantling etc. will be considered as the property of the 

Government and will be disposed off to the best advantage of the Government, as per directions, of 

the Engineer-in-charge. 

Clause 50:  Recovery from Contractors 

Whenever any claim against the Contractor for the payment of a sum of money arises out of or under 

the contract, the Department shall be entitled to recover such sum by appropriating, in part or whole 

of the Security Deposit, Security Deposit at the time of enlistment of the Contractor. In the event of 

the security being insufficient, or if no security has been taken, then the balance or the total sum 

recoverable, as the case may be, shall be deducted from any sum, then due or which at any time, 

thereafter, may become due to the Contractor, under this or any other contract with the Governor of 

Rajasthan. Should this sum be not sufficient to cover the full amount recoverable, the Contractor shall 

pay to the Department on demand the balance remaining dues. 

The department shall, further, have the right to effect such recoveries under Public Demand Recovery 

Act. 

Clause 51:  Jurisdiction of Court 

In the event of any dispute arising between the parties hereto, in respect of any of the matters 

comprised in this agreement, the same shall be settled by a competent Court having jurisdiction over 

the place, where agreement is executed and by no other court, after completion of proceedings under 

Clause 23 of this Contract.  

Schedule of Materials to be supplied by the Department, if available 

(Referred to in clause 10) 
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S.No. Particulars Quantity,  

meters 

Rates Place of 

Delivery Unit Rupees 

1.  NIL NIL NIL NIL NIL 

2.       

3.       

Schedule of Machinery/T&P to be supplied by the Department 

The following Machinery/T&P shall be supplied by the Department, if available, to the Contractor, 

on hire as per “Rules of the Department for supply for machinery and T&P to the Contractor on hire” 

(Referred in Clause 10 C) 

S.No. Item Rate Place of Delivery and Return 

 NIL NIL NIL 
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Progress Statement referred to in Clause 2 of Conditions of Contract 

 

Name of Work Date from which 

the work should be 

commenced 

Date by which the 

work should be 

completed 

Monthly rate of Progress 

1 2 3 4 

 

 

 

 

 

 

 

   

 

The contractor has been informed that his tender has been accepted 

 

 

Dated Signature of Engineer- in -charge   Dated signature of Contractor 

 

Notes:- For Filling in the Progress Statement Form 

 

1. Columns 2,3, and 4 must be initialled and dated by the Contractor 

2. Column 4 must be initialled and dated by the Chief Engineer or other duly authorised 

Engineer also. 

3. The date in column 2 should correspond to the date on which the order to commence work 

is given to the contractor read with Clause 2 of the conditions of contract. 

4. The date in column 3 must correspond to the period stated in Sub clause(e) of the 

Memorandum below “Tender for works”. 

5. Column 4. This will ordinarily be worked out proportionately; thus if Rs. 24,000/- is the 

cost of the whole or portion of work tendered for, and six months period of completion, then 

the monthly rate of progress should be Rs. 4,000. If necessary, quantities may also be 

specified in this column at the discretion of the Chief Engineer. 

6. The Certificate as to intimation of acceptance of tender printed at the foot of the form, must 

be signed and dated both by the Chief Engineer or other duly authorised Engineer and the 

Contractor 
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GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE OF CONTRACTORS : 

 

All works, proposed for execution by Contract, will be notified in a form of invitation to tender pasted on public 

places and on a board hung up in the office of and signed by the  Superintending Engineer or other duly 

authorized Engineer. 

1. The form of invitation to tender will state the work to be carried out, as well as the date of submitting and 

opening of tenders and the time allowed for carrying out the work, also the amount of Earnest Money to be 

deposited with the tender and the amount of the Security Deposit to be deposited by the successful tenders and 

the percentage, if any, to be deducted from bills. Copies of the specifications, designs and drawings and 

estimated rates/ scheduled rates and any other document required in connection with the work signed for the 

purpose of identification by the  Superintending Engineer shall be open for inspection by the Contractor at the 

office of the  Superintending Engineer or other duly authorized Engineer during office hours. .  

2. In the event of the tender being submitted by a firm, it must be signed separately by each partner, thereof, or 

in the event of the absence of any partner, it must be signed on his behalf, by a person holding a Power of 

Attorney, authorizing him to do so. Such power of Attorney will be submitted with the tender and must disclose 

that the firm, is duly registered under the Indian Partnership Act, by submitting the copy of registration 

certificate. 

3. Receipts for payments, made on account of a work when executed, by a firm must also be signed by the 

several partners, except where the contractors are described in their tender as a firm, in which case the receipts 

must be signed in the name of the firm by one of the partners or by some other person having authority to give 

effectual receipts for the firm. 

4. Any person, who submits percentage rate tender, shall fill up the usual printed form stating at how much 

percent above or below the rates specified in Schedule G. he is willing to undertake the work. Only one rate of 

percentage, more or less, on all the estimated rates/scheduled rates shall be mentioned. Tenders, which propose 

any alteration in the 

work, specified in the said form of invitation to tender, or in the time allowed for carrying out the work, or 

which contain any other conditions of any sort, will be liable to rejection No single tender shall include more 

than one work, but Contractors, who wish to tender for two or more works, shall submit a separate tender for 

each work. Tenders shall have the name and number of work, to which they refer, written outside the envelope.  

5. The  Superintending Engineer or other duly authorized Engineer will open the tenders in the presence of-any 

contractor(s) or their authorized representatives who may be present at the time, and will announce-and enter 

the rates/amounts of all tenders in the Register of  Opening of Tenders, (Form RPWA 20A). In the event of the 

tender being accepted, a 

receipt for the Earnest Money deposited shall be given to the Contractor, who shall sign copies of the 

specifications and other documents mentioned in Rule 1. In the event of a tender being rejected, the Earnest 

Money forwarded with such unaccepted tenders shall, be returned to the Contractor making the same.  

6. The  Superintending Engineer or other duly authorized Engineer shall have the right of rejecting all or any of 

the tender without assigning any reason  

7. The receipt of an Accountant, Cashier or any other official, not authorized to receive such amount, will not 

be considered as an acknowledgment of payment to the  Superintending Engineer or other duly authorized 

Engineer. 

8. The memorandum of work tendered for memorandum of materials and of tools and plant to be supplied by 

the Department and their rates, shall be filled in and completed in the office of the  Superintending Engineer or 

duly authorized Engineer before the tender, form is issued. 

9. If it is found that the tender is not submitted in proper manner, or contains too many corrections and or 

unreasonable rates or amounts, it would be open for the Engineer-in-charge not to consider the tender, forfeit 

the amount of earnest money and/or de-list the contractor. 

10. The tenderer shall sign a declaration under the Official Secrets Act for maintaining secrecy of the tender 

documents, drawings or other records connected with the work given to him in form given below. The 

unsuccessful tenderers shall return all the drawings given to them. 

 Declaration;  

"I/We hereby declare*that I/We shall treat the tender documents, drawings and other records, connected with 

the work, as secret and confidential documents, and shall not communicate information derived there from to  

any person other than a person to whom I/We am/are authorized to communicate the same or use the 

information in any manner prejudicial to the safety of the same." 

11. Any percentage rate tender containing item-wise rates, and any item rate tender containing percentage rate 

below or above estimated/scheduled rates, will be summarily rejected. However, if a tenderer voluntarily offers 

a rebate for payment within a stipulated period, this may be considered. 
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12. On acceptance of the tender, the name of the accredited representative(s) of the Contractor (with a 

photograph and signature attested), who would be responsible for taking instructions from the Engineer in 

charge, shall be communicated to the Engineer- in-charge. 

13. Sales tax or any other tax on materials, or Income Tax in respect of the contract shall be governed by Clause 

36 A, B and C and D of the Conditions of Contract. Deduction of Income Tax at source will be made as per 

provisions of the Income Tax Act, in force from time to time. 

14. The tender to work shall not be witnessed by a Contractor or Contractors who himself themselves has/have 

tendered or who may and has/have tendered for the same work. Failure to observe the secrecy of the tenders 

will render tenders of the contractors, tendering as well as witnessing the tender, liable to summary rejection. 

15. If on check there are discrepancies the following producer shall be followed 

(i) Where there is a difference between the rates in figures and words, lower of the two rates shall be taken as 

valid and correct rate. 

(ii) When the rate quoted by .the contractor in figures and in words tallies, but the amount is not worked out 

correctly, the rate quoted by the contractor shall be taken as correct and not the amount worked out. 

(iii) While quoting rates, if rate/rates against any item or items are found to be omitted, the rate given in the 

Schedule 'G' by the department for such items will be taken into account while preparing comparative statement 

and contractor shall be-bound to execute such item on 'G1 Schedule rates.  

(iv) In case where percentage is given but the 'above' or •below' not scored, the Tender will be non-responsive.  

 16. The Contractor shall comply with the provisions of the Apprenticeship Act, 1961, and the rules and orders 

issued there under, from time to time. If he fails to do so, his failure will be a breach of the contract and the 

original sanctioning authority in his discretion may cancel the contract. The Contractor shall also be liable for 

any pecuniary liability arising on account of violations by him of the provisions of the Act. 

17. The Contractor shall read the specifications and study the working drawings carefully before submitting the 

tender. 

18. The site for execution of the work will be made available as soon as the works awarded. In case, it is not 

possible for the Department to make the entire site available on the award of the work, the Contractor shall 

arrange his working program accordingly. No claim, whatsoever, for not giving the site in full on award of the 

work or for giving the site gradually in parts will be tenable. The contractor may satisfy himself regarding site, 

acquisition of land, approach roads etc. 

19. The tender documents show already the specific terms and conditions on which tenders are required by the 

Government. Hence, all tenders should be in strict conformity with the tender documents and should be fulfilled 

in, wherever necessary, and initiated. Incomplete tenders are liable to be rejected. The terms and conditions of 

the tender documents are firm as such conditional tenders are liable to be rejected. 

20. The tenderer, while submitting tender, must provide adequate information regarding his financial, technical 

and organizational capacity and working experience to execute the work of the nature and magnitude. 

21. The  Superintending Engineer or other duly authorized Engineer reserves the right to ask for submission of 

samples as in respect of materials for which the. tenderer has quoted his rates before the tender can be 

considered for acceptance. If the tenderer, who is called upon to do so, does not submit within seven days of 

written order to do so, the Engineer-in-Charge shall be at liberty to forfeit the said earnest money absolutely. 

22. The Contractor shall submit the list of the works, which are in hand (progress). In the following form:   

Name of 

work 

 

Name and particular of the Sub-

Division / Division, where work is 

being executed 

Amount 

of work 

 

Position of works in 

progress 

Remarks 

1 2 3 4 5 

23. The Contractor should quote his rates only in one language i.e. either in Hindi or English. Rates should be 

quoted in figures as well as in words. In case a Contractor has quoted rates in both the languages, and the rates 

so quoted differ, then the lower of the two shall be treated as the rate quoted by the Contractor. 

24. All additions, deletions, corrections and overwriting, must be serially numbered and attested by the 

Contractor at every page, so also by the officer opening the tenders, so as 

to make further disputes impossible on this score.  

25. After acceptance of the tender, the Contractor or all partners (in the case of partnership firm), will append 

photographs and signatures duly attested, at the time of execution of Agreement  

26. If any contractor, who having submitted a tender does not execute the agreement or start the work or does 

not complete the work and the work has to be put to retendering, 

he shall stand debarred from participating in such re-tendering in addition to forfeiture of Earnest 

Money/Security Deposit and other action under agreement. 

27. The tender documents shall be issued to those contractors only having valid enlistment as on the date of 

issue of documents. 

28 (A) If a tenderer reduces the rates voluntarily after opening of the tenders/ negotiations, his offer shall stand 

cancelled automatically, his earnest money shall be forfeited and action for debarring him from business shall 

be taken as per enlistment rules. 
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(B) If a non-tenderer offers lower rates after opening of tenders, action for debarring him from business shall be 

taken as per enlistment rules. 

29. Contractors shall submit only unconditional tenders. Conditional tenders are liable to be rejected summarily 
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SPECIAL CONDITIONS OF THE CONTRACT 

1. The priority of the documents forming the Tender document shall be as under :  

 Letter of award  

 Special Conditions of Contract.  

 Instructions to Bidders 

 General Conditions of Contract  

 Scope of work & Technical specifications  

 Schedule of prices 

The addenda issued in the tender document in relevant above sections shall be read with the respective 

sections while giving priority. 

2. At any time, prior to the deadline for submission of bids, for any reason, whether at its own initiative 

or in response to a classification requested by a prospective bidder, the  Superintending Engineer can 

modify the bidding documents by issuing addenda. Any addenda, thus issued shall be a part of the 

bidding document and it will be notified by writing or fax to all the purchasers and the bidding 

documents and will be binding on them. The prospective bidder shall acknowledge receipt of the each 

addendum by fax to the  Commissioner.  

3. Time for completion 

The time for completion will be 08 Months from the 10th day of award of contract, which include time 

consumption in approval for material and commissioning of whole system. The duration of the tests 

and commissioning period is included in the completion period. Thereafter the contractor has to rectify 

any defect (Workmanship/Manufacturer) during defect liability period.  

 

4. Makes of Equipment 

The Equipment(s) used by the bidder for the project shall be makes approved subsequently by the 

department during the execution of contract can be adopted after approval of EIC. Whenever there are 

more than one make available, effort would be to choose a make with mutual consent but decision of 

EiC in favour of superior make for better quality of material shall be binding 

5. Sectional and Total Physical Completion  

The part of work or section thereof shall be treated as physically completed when the work or part of 

work or section thereof as envisaged in the Contract and essential as per site conditions, is complete 

and has been successfully tested sectionally or entirely under non-operation conditions to the 

satisfaction of the Engineer in Charge. He shall issue a Sectional Completion Certificate to the 

Contractor in which he shall certify the date on which the work, part of work, or section thereof has 

been physically completed to the satisfaction of the Engineer in Charge.  

Certificate for Total Completion shall be issued when all the works as envisaged in the contract and 

essential as per the site conditions and specifications are completed in all respect to the satisfaction of 

Engineer-in-Charge. The date of Certificate notifying “Completion of Work” will be used for start of 

the defect liability period of the system. If Contractor is not responsible for incompletion of any 

envisaged work, the completion certificate shall be issued by the Engineer Incharge mentioning the 

detail of completed work and the same shall be considered for start of the defect liability period.  

SECTION - IV 
Special Conditions of Contract 
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The issuance of the Sectional Completion Certificate or Total Physical Completion does not releases 

the Contractor from his duties to maintain the work in the condition as on dates of at these sectional or 

total physical completion, until the end of the defect liability period. 

 (SD) of the work shall be refunded after completion of defect liability period. 

7.2  Mode of Payment: The payment of the work will be made as per  actual measurement.   

 

DOCUMENTS REQUIRED FOR PAYMENT: 

The contractor shall submit the following documents in duplicate along with the invoice/bill. 

Certificates, as prescribed, regarding payment of sales tax/GST, duties etc applicable on supplies made. 

(i) Bill/Challan of original manufacturer/dealer for the material supplied. (ii) Inspection reports/test 

reports/reports certifying completion for activity with acceptable results as per MUNCIPAL 

CORPORATION KOTA-NORTH or any other agency representing MUNCIPAL CORPORATION 

KOTA-NORTH. [iii] Report/certificate or inspection/tests carried out by the supplier of the contractor or 

by the contractor himself. [iv) Any other such details/documents as may be reasonably specified by the 

Engineer-in charge from time during execution of the contract. [v] Certificates, as prescribed, regarding 

payment of Sales Tax/GST, duties etc. livable on supplies made. [vi] Other documents required by the 

Engineer-in-charge. 

 

  

 11. NON APPLICABLE CLAUSES OF GENERAL CONDITIONS OF CONTRACT 

The clauses of General conditions of contract bearing nos. 5A, 10, 10B, 10C, 12, 12A, 24, 25, 30, 

37(a), 37(b), 37(c), 45(A) & 47 and table for schedule of material to be supplied by the deptt. If 

available, (referred to in clause 10) of general conditions of contract shall not be applicable.  

 

 12.  TAXES AND DUTIES 

All taxes (Including GST which will be applicable from 1
st
 July 2017), duties, levies applicable by 

any act of the Government of India and/or State of Rajasthan and/or of the local bodies on the 

company or its personnel, and any new taxes like GST, duties, levies enforced during the contract 

period of work shall be borne by the Contractor. Labour cess as applicable shall also be deposited by 

the contractor. 

All goods manufactured/procured and supplied by the contractor and the work executed under this 

contract, responsibility of payment of GST, surcharge, and any other tax and levies in force, 

responsibility of payment of all such taxes, duties, levies shall be of the contractor. 

In respect of goods and materials procured by the Contractor, for use in works under the contract, 

GST will be paid by the Contractor himself. But in respect of all such goods manufactured and 

supplied by the Contractor and works executed under the contract, the responsibility of payment of 

GST if is of the Engineer-in-charge as per the statutory provisions, than the GST for such cases shall 

be paid by the Engineer in Charge on behalf of the contractor and the amount so paid shall be 

deducted from the intermediate payments of the contractor. 

 

 13. PERFORMANCE GUARANTEE OF EQUIPMENT 

The bidder shall guarantee that the Performance of each pump set, motor, electrical; mechanical; 

electro-magnetic and automation & instrumentation equipments shall comply with the requirements 

given in the specifications and that the equipments will operate satisfactorily at the time of 

commissioning and thereafter during O & M period and also at the time of handing over, at the 

desired level of efficiencies. 

 
 14.   Insurance 

The contractor shall have to provide a minimum insurance of man power and equipments. This 

insurance cover should start from the date of starting of work and should be valid up to end of 

execution period,. The responsibility of timely payment of the premium as well as that of lodging 

claims as and when situation arises will be that of contractor.  
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 15.  ACCIDENT OR INJURY TO CONTRACTOR’S EMPLOYEES 

The MUNCIPAL CORPORATION KOTA-NORTH shall not be liable for, or in respect of any 

damages or compensation payable by law in respect of, or in consequence of any accident or injury to 

any person in the employment of the contractor (other than accident or injury as may be attributable 

to the MUNCIPAL CORPORATION KOTA-NORTH or its employees) & the contractor shall 

indemnify the MUNCIPAL CORPORATION KOTA-NORTH against all such damages and 

compensations and against all actions, suits, claims, cost or expenses arising there from. The 

contractor shall insure against such liabilities and shall continue such insurance during the whole of 

the time that any persons are employed by him on the works.  

 

 16. THIRD PARTY INSURANCE 

Before commencing the execution of the work, the contractor shall insure and indemnify the 

MUNCIPAL CORPORATION KOTA-NORTH against all damages, loss or injury and any actions, 

suits, claims, demands, costs and expenses arising there from which may occur to any property 

including that of MUNCIPAL CORPORATION KOTA-NORTH) by, or arising out of the exhibition 

of any work for which shall be occasion by the negligence of the contractors’ employees or by 

defective design, materials or workmanship, or from any other cause for which the contractor may be 

held liable under the contract during execution period. Such insurance shall be unlimited during 

period of insurance and to Rs. 1000000/- in respect to any one claim. 

 

 17.  APPROVAL BY THE ENGINEER IN CHARGE 

All insurances which the contractor requires to enter into the contract shall be effected with an insurer 

or insurers and in terms approved by the engineer in charge, (which approval shall not be 

unreasonably with held), and the contractor shall automatically produce to the engineer in charge the 

policies of insurance and receipts of the payments of the premiums. 

 

 18. REMEDY ON CONTRACTOR’S FAILURE TO INSURE 

If the contractor fails to effect on keep in force the insurances referred to or any of the insurance 

which he may be required to effect under the term of the contract then and in any such case the 

MUNCIPAL CORPORATION KOTA-NORTH may effect and keep in force any such insurance and 

pay such premium or premiums as may be necessary for the purpose, and from time to time deduct 

the amount so paid by the MUNCIPAL CORPORATION KOTA-NORTH as aforesaid, from any 

moneys due or which may become due to the contractor or recover the same as a debt due from the 

contractor. 

 

 19. REGISTRATION OF WORKERS 

As per the order passed by Hon’ble Supreme court on 18.01.10, in the civil writ petition No 

318/2006, the contractor is required to get registration of workers under the act and extension of 

benefits to such workers under “The building and other construction workers (reputation of 

employment and condition of service)” Act 1996. 

       20. Other Conditions 

1. The contractor shall arrange his own land for the erection of plants storage and packing of 

machines, stacking of material etc. 

2. The contractor will display adequate  number  of  Caution Board/Diversion Board  for  

guidance  of  proper  safety  of  traffic playing on the road. 

3. The methodology and equipments to be used on the project shall be furnished by the 

contractor to the Engineer well in advance of commencement of work and approval of the 

Engineer is obtained prior to its adoption and use. 

4. No equipment or personnel will be removed from site without permission of the Engineer 

in charge. 

5. Providing/fixing reflective type sign  M.S. Boards of size 8'×4' with channel will be fixed 
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by contractor on his own cost in standard format as per direction by Engineer-in-charge. 

6. The color photographs of (size 4"×6") of site will be arranged by contractor on his own 

cost before commencement of work and after completion of work as per direction by 

Engineer-in-charge. 

7. Dewatering/Pumping/Diversion of water/coffer dam etc.  if required at site shall be done 

by contractor at his own cost. 

8. Contractor shall be liable for any damage of pipe line, sewer line/cables, OFC etc. during 

the work. 

9. The acceptance of bid/tender shall vest with the competent authority as per schedule of 

powers in force at the time of sanction which does not bind him to accept the lowest 

tender/bid and competent authority reserves the right to reject any or all of the tenders/bids 

received without assigning a reason. 

10. Any other conditions mention by the contractor in tender shall not be acceptable by the 

undersigned and the undersigned shall have the right to the reject the conditional tender. 

11. For any legal dispute the jurisdiction will be Kota only. 

12. Required structure design (Certified by Govt. engineering college) and mix design should be 

done by contractor on his cost. 

 

13. The contractor is required to arrange  tools and Plans /construction equipment for 

execution of construction activity as per direction of engineering in charge . 

 

 

14. If any type of design is required for execution of the work, cost of design will borne by 

contractor . 

 

 

15. Work should be executed as per  RTPP act 2012 & Rule 2013 and amendment time to 

time. 

 

16. Suitable barricading shall be erected along the periphery of the site immediately after the 

award of work and maintain it during execution of the work till handing over the site to the 

Client. The barricading should be sufficiently strong to prevent falling of any material on 

the densely populated area, located down the hill, besides protection to the site personnel 

and labors working at the site. The payment of barricading shall be made as per norms 

 

17. Site Office For Engineer-In-Charge And Other Supervisory Staff :- 

The Contractor shall provide fully furnished , accommodation within 15 days from the date 

of commencement of the work. The office shall be functional till work is completed. If 

Engineer-In-Charge found that office arranged by the contractor is not being maintained 

properly then Engineer-In-Charge has right to deduct a reasonable amount from that 

payment. 

18. If any type of design/level sheet is required for execution of the work, cost of design will 

borne by contractor.. 

 

19. Only OPC cement shall be used, The Contractor shall submit, for approval, certified 

laboratory test data and/or manufacturer's certificate 

 

20. uxj fuxe }kjk djk;s tkus okys fuekZ.k dk;ksZ esa laosnd }kjk cky Jfedksa dk fu;kstu 

ugh fd;k tkosxk rFkk bldh ikyuk u gksus dh fLFkfr esa fuxe }kjk mlds fo:) 

dBksj dkuwuh dk;Zokgh dh tkosxh rFkk cky Je vf/kfu;e ds vuqlkj tks Hkh dk;Zokgh 
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gksxh mlds fy, laosnd Lo;a ftEesnkj gksxkA 

 

21. iizzkk ssttssDDVV  llss  llaaccaaff//kkrr  ffddllhh  HHkkhh  ddssll  eess  ;;kk  iizzddjj..kk  eess  ,,QQ--vvkkbbZZ --vvkkjj--  ddhh  vvkkoo’’;;ddrrkk  ggqq;;hh  rrkkss  

ookk ss  eekk SSddss  ddhh  ffLLFFkkffrr  ddss  vvuuqqllkkjj  llaaoossnndd  }}kkjjkk  ddjjookkbbZZ  ttkkoossxxhhAA 

 

22. ESI, PF ds iaft;u dh izfr layXu djuh gksxh lkFk gh Hkqxrku gsrq fcy izLrqr djus 

ij PF, ESI tek djkus ds lk{; layXu djuk vko”;d gksxkA 

 

23. Defect liability Period-03 o’kZ dk gksxkA 

 

24. As per finance department government of Rajasthan order date 22.10.2021 

amendment of existing rule 75 and before the existing rule 76 of the Rajasthan 

transparency in public procurement rules, 2013 the following new rule 75 A shall 

be inserted. 
 

25. All Test Shall Be Carried Out By ISO Certified Lab & all the cost related to the 

above Tests should have been bear by related contractor. 
 

  

  

Signature of contractor        Executive Engineer,     

                                                                   Municipal Corporation , Kota-North 
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MUNICIPAL CORPORATION KOTA  (NORTH) 

RAJASTHAN 
(NIT NO.  18/2025-26) (‘G’ Schedule)  (Copy No. 08) 

Name of work:- uxj fuxe dksVk mRrj ds okMZ ua0 42] 61 esa dkyk rkykc ls cksj[ksMk 

¶ykbZ vkWoj rd (Left Side) bUVjyksfdax dk;ZA  (Ncap) 

Estimated Cost :-    136.70 Lacs          
    

Tender Cost:- Rs. 3500/- Earnest Money:  68350/- (0.50%) 

Processing Fees :- Rs. 2000/- 
273400/- (2.00%) Work 

Time : 
08 Months 

Date & time of downloading of Bid    04-11-2025 to 13-11-2025 

Date & time of online submission of Bid 04-11-2025 to 13-11-2025 

Date, time and opening of Technical Bid -       14-11-2025 upto 4:00PM 

Date and Time Opening of Financial Bid  rdfudh fcM ijh{k.k ds Ik'pkr~ 

  
 

 

Issued  
To:  

C.R. No.                               Date :- 
(Rates Based on RUIDP SOR 

(2023) 

Part-A G-Schedule 

S. 

N

o 

Particular QTY. 
Uni

t 
Rate Amount 

1 

Earth work in excavation in foundation, 

trenches etc. including dressing of sides 

and ramming of bottoms, including getting 

out the excavated material, refilling after 

laying pipe/ foundation and disposal of 

surplus excavated material at a lead upto 

50m suitable site as per direction of 

Engineer for following depths, below 

natural ground / Road top level. In all types 

soils/ saturated soil such as moorum, sand, 

sandy silt,clay, black cotton soil, kankar, 

etc. Depth upto 1.5 m  

3172.5

0 Cum 235.50 747123.75 

2 Carriage of Materials by mechanical 

transport including loading, unloading and 

stacking :: lead 5km 

2538.0

0 Cum 254.76 646580.88 

Vol-II 
Schedule of Prices 
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3 Providing, laying, spreading and 

compacting of granular sub-base by 

providing close graded material (Table 

400-1), spreading in uniform layers with 

motor grader on prepared surface, mixing 

by mix in place method with rotavator at 

OMC, and compacting with vibratory 

roller to achieve the desired density, 

complete as per MoRT&H specification 

clause - 401 including all material, labour, 

machinery, lighting, guarding and 

maintenance of diversion.   Grading - III 

Material  

1438.0

0 Cum 

1157.0

0 1663766.00 

4 

Providing, laying, spreading (with paver 

finisher only) andcompacting wet mix 

macadam (WMM) base course comprising 

ofgraded stone aggregate and granular 

material conforming toMORT&H 

specifications (Table 400-II) in layers of 

equal compactedthickness each 

consolidated, including pre-mixing the 

material withwater at OMC in mechanical 

mixer (Pug Mill), carriage of 

mixedmaterial by tippers to site, laying in 

uniform layers in base course ona well 

prepared sub-base/ base course and 

compacting with powervibratory-roller to 

achieve the desired density complete as 

perMoRT&H specification clause - 406 

including all material, labour,machinery, 

lighting, guarding and maintenance of 

diversion. 

1078.5

0 Cum 

1775.0

0 1914337.50 

5 Providing and fixing of precast concrete 

interlocking tiles of desired shape of M 30 

grade manufactured from fully 

computerized automatic stationery 

hydraulic viebro pressed machine and fully 

computerized automatic batching plant of 

class A1/A2 as per BS 6717:2001. The CC 

interlocking paving blocks be laid on 

average 50mm. thick bed of coarse sand 

and the joint is to be filled with fine sand. 

Laying procedure on compacted sub-base 

as defined. Complete job is to be executed 

as per the instruction of Engineer incharge. 

The rates to be inclusive of all lead & Lifts 

etc. complete as per specifications. Tensile 

splitting strength, abrasion and braking 

load etc. as per BS 6717:2001, Grey 

cement.  

100mm thick 

7190.0

0 Sqm 895.00 6435050.00 
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6 Providing and laying in position cement 

concrete of specified grade excluding the 

cost of centring and shuttering - All work 

upto plinth level . 1:1½:3 (1 Cement : 1½ 

coarse sand : 3 graded stone aggregate 20 315.00 Cum 

5910.0

0 1861650.00 

7 
Random rubble masonry with hard stone in 

foundation and plinth. Cement mortar 1:6 

(1 cement : 6 coarse sand)      54.00 Cum 

4860.0

0 262440.00 

8 Providing and laying damp-proof course 

50mm thick with cement concrete 1:2:4 (1 

cement : 2 coarse sand : 4 graded stone 

aggregate 20mm nominal size).  180.00 Sqm 445.00 80100.00 

9  Cement plastering including T&P, 

scaffolding, material and complete 

labpour, including cost of water, curing, 

racking of joints etc. with 15 mm cement 

plaster on the rough side of single or half 

brick wall of mix :  1:6 (1 cement : 6 fine/ 

coarse sand)  240.00 Sqm 247.00 59280.00 

        
Total 

13670328.1

3 

        say 136.70 

 
 

    Terms & Conditions:- 
 

1 fufonvksa esa Hkkx ysus okys laosndksa@QeksZ }kjk tek dh tkus okyh fufonk 'kqYd] izkslsfxax Qhl] 

/kjksgj jkf'k vk;qDRk uxj fuxe dksVk&mŸkj dh osclkbV www.kotamc.org, ij tkdj 

vkWuykbZu@Mh-Mh- ¼/kjksgj jkf”k@fufonk “kqYd] vk;qDr uxj fuxe dksVk&mÙkj ds uke ,oa 

izkslsflax Qhl MD-RISL t;iqj ds uke½ Hkh tek tek djokbZ tk ldrh gSA ftldh jlhn 

vkWuykbZu rduhdh fcM esa laonsd }kjk viyksM djuh gksxhA blds vHkko esa laosnd dks vlQy 

dj fn;k tk;sxkA vlQy laosnd dh flQZ /kjksgj jkf'k yksVkbZ tkosxhA fufonk 'kqYd ,oa izkslsflax 

Qhl ( Non-Refundable) okil ugh dh tkosxhA 

2 dk;Z ds foyEc dh fLFkfr esa xq.kkoxq.k ds vk/kkj ij vuqcU/k esa fufgr vf/kdre nj rd „kkLrh 

yxk;h tk ldsxhA 

3 vuqcU/k djus esa vleFkZ jgus vFkok dk;Z djus esa vleFkZ jgus ij vuqcU/k dh „krZ la0 2 o 3 ds 

vUrxZr vkidh fjLd ,.M dkLV ij uxj fuxe dks dk;Z djus dk@tek ;ksX; vusZLV euh dh 

„kkLrh yxkus dh dk;Zokgh djus dk fuxe dks vf/kdkj lqjf{kr jgsxk fcM flD;wfjVh ?kks’k.kk i= 

ds vuqlkj dk;Zokgh dj ldsxkA 

4 dk;Z izkjEHk djus ls iwoZ lacaf/kr lgk-vfHk-@dfu-vfHk- lacaf/kr okMZ ik’kZn@tu izfrfuf/k dks lwfpr 

djsxA 

5 U;wure etnwjh ,DV ,oa Je dkuwuksa dh ikyuk fd;k tkuk vfuok;Z gksxkA 

6 dk;Z laiknu izfrHkwfr@lqj{kk fuf/k dh okilh vuqca/k dh „krZ la[;k 37 ds vuqlkj gksxkhA  

7 laosnd }kjk fu’ikfnr fd;s tkus okys vuqca/k esa laosnd ;g rF; Hkh Li’V :i ls mYys[k djsxk 

dh PF & ESI foHkkx ds fdlh izdkj ds nkf;Ùk l`ftr gksrs gSa rks mldh leLr ftEesnkjh 

laosnd dh gksxhA 

8 foÙk foHkkx dh vf/klwpuk fnukad 22-10-2021 vuqlkj vkj- Vh- ih- ih- fu;e 2013 Additional 

Perfomance Security  ds fy, fu;e 75 A tksMk x;k gSA ftlds rgr dk;Z vkns'k tkjh ls 

iwoZ fu;ekuqlkj jkf'k tek djokuh gksxhA   
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9 lqj{kk fuf/k (Perfomance Gurantee) fu;ekuqlkj izR;sd jfuax fcy o vafre fcy ls 10 

izfr'kr jkf'k dkVh tkosxh rFkk vuqcU/k dh 'krZ la[;k 37 ds vuqlkj ykSVkbZ tkosxhA  

10 mDr dk;Z dh nks"k nkf;Ùo le; vof/k (Defect Liability Time Period) dk;Z iw.kZ gksus dh 

frfFk ls 3 o"kZ rd jgsxhA 

  

  

  

 
 

 
Signature of Contractor Executive Engineer 

 
 Nagar Nigam, Kota-North 

 

 

 

 

 

 

 

 

 

 

 

 

 


