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Cost of tender (document non-refundable) in 1500 / —
favor of muncipal corporation greater laipur,
payable at jaipur.
RISL processing fee (non-refundable) in favor of 1500 / —
Managing Director RISL, payable at jaipur.

Estimate cost 65,59,800 / —
Work Period : 01 Year
Earnest money deposit 0.50% (Rs.32,799.00) of the estimated amount of work from

registered contractors in Municipal Corporation Jaipur.And 2%
(Rs.1,31,196.00) from the contractors registered in other

departments.

Tender publication on official web site 29.11.2024 11.00 AM

http://eproc.rajasthan.gov.in

Tender download start date 290.11.2024 01.00 PM
Pre bid meeting 03.12.2024 11.00 AM
Bid submission start date 05.12.2024 11.00 AM
Bid submission end date 14.12.2024 06.00 PM
Technical bid Opening date/time 16.12.2024 11.00 AM
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