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Maintenance Work of EESL Light In Malviya Nagar Zone Executive Engineer (Light)
of Ward 142,144 and 147 ARC 2024-25

Cost of tender (document non-refundable) in 500 /—
favor of muncipal corporation greater Jaipur,
payable at jaipur.

RISL processing fee (non-refundable) in favor of 500 /—
Managing Director RISL, payable at jaipur,

Estimate cost 1038960 /_
Work Period 01 Year
Earnest money deposit 0.50% (Rs. 5195.00) of the estimated amount of work from

registered contractors in Municipal Corporation J aipur.And 2%
(Rs.20780.00) from the contractors registered in other departments.

Tender publication on official web site 18.10.2024 11.00 AM

http://eproc.rajasthan.gov.in

Tender download start date 18.10.2024 01.00 PM

Pre bid meeting 22.10.2024 11.00 AM

Bid submission start date 24102024 11.00 AM

Bid submission end date 02.11.2024 06.00 PM

Technical bid Opening date/time 04112024 11.00 AM
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